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SECTION 00 01 15 – LIST OF DRAWING SHEETS 
 

The following listed Drawings accompany and form a part of the project contract documents along with 
these specifications and generally illustrate the nature of the work. 
 
Sheet No. Title 
 

C1 Title Sheet 

C2 Silt Fence 

C3 Concrete Pavement Approach Slab 

C4 Name Plate 

C5 City Underground Conduit 

C6 City Underground Details 

C7 Adjusting CUC Manhole Covers 

Traffic 

T1 Pavement Marking 

T2 Bridge Closure 

T3 Traffic Detour Route 

T4 Miscellaneous Quantities 

Bridge (B-40-899) 

1 Bridge Title Sheet 

2 Site and Elevation Plan 

3 Cross Section Plan 

4 Estimate of Quantities 

5 Subsurface Exploration 

6 Abutment Footing Plan 

7 East Abutment Elevation 

8 East Abutment Bill of Bars and Section 

9 West Abutment Elevation 

10 West Abutment Bill of Bars and Section 

11 Deck Grades 

12 Deck Plan 

13 Deck Cross Sections 

14 Deck Details and Bill of Bars 

15 Lighting Details 

16 Lighting Bill of Bars 

17 Railing Elevation, Bar Details & Plan 

18 Railing Details and Bill of Bars 

19 Steel Railing Details 

Northeast Retaining Wall (R-40-606) 

NE1 General Plan and Elevation 

NE2 Subsurface Exploration 
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NE3 Wall Details and Quantities 

NE4 Anchor Slab Plan 

NE5 Railing Elevation, Bar Details & Plan 

NE6 Parapet Details and Bill of Bars 

NE7 Steel Railing Details 

Southeast Retaining Wall (R-40-607) 

SE1 General Plan and Elevation 

SE2 Subsurface Exploration 

SE3 Wall Details and Quantities 

SE4 Anchor Slab Plan 

SE5 Railing Elevation, Bar Details & Plan 

SE6 Parapet Details and Bill of Bars 

SE7 Steel Railing Details 

Northwest Retaining Wall (R-40-608) 

NW1 General Plan and Elevation 

NW2 Subsurface Exploration 

NW3 Wall Details and Quantities 

NW4 Anchor Slab Plan 

NW5 Railing Elevation, Bar Details & Plan 

NW6 Parapet Details and Bill of Bars 

NW7 Steel Railing Details 

Southwest Retaining Wall (R-40-609) 

SW1 General Plan and Elevation 

SW2 Subsurface Exploration 

SW3 Wall Details and Quantities 

SW4 Anchor Slab Plan 

SW5 Railing Elevation, Bar Details & Plan 

SW6 Parapet Details and Bill of Bars 

SW7 Steel Railing Details 
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CITY OF MILWAUKEE GENERAL 
OFFICIAL NOTICE TO CONTRACTORS 

 
     Separate sealed bids for each project will be received until 10:30 a.m. of the bid opening date at which 
time bids will be publicly opened and read for furnishing all material and doing all work for each project in 
accordance with the requirements of the respective Official Notice on the bid form furnished in accordance 
with plans, specifications, contract documents, and proposed form of contract on file in the office of the 
Department of Public Works, Frank P. Zeidler Municipal Building, Room 507, Milwaukee, Wisconsin 53202. 
 
     PROSPECTIVE BIDDERS ARE TO CAREFULLY EXAMINE AND REVIEW ALL CONTRACT 
DOCUMENTS AND MATERIALS IN SAID OFFICE BEFORE SUBMITTING BID. 
 
     Affidavits of No Interest must accompany the bids, and the failure of prospective bidders to comply with 
these requirements may disqualify the bid. 
 
     The Contractor/Lessee agrees to comply with all applicable requirements of the American with 
Disabilities Act of 1990, 42 U.S.C. Section 12101, Et. Seq. the TDD Number for Public Works is (414) 286-
2025. 
 
     As a part of the bid each bidder shall submit a full and complete list of all the proposed subcontractors 
and the class of work to be performed by each, which list shall not be added to nor altered without the 
written consent of the Commissioner of Public Works. 
 
     All Contractors and subcontractors are required to furnish or have on file a certificate of insurance in 
accordance with the insurance provisions of the General Specifications. 
 
     All Contractor(s) and subcontractor(s) are subject to the prevailing wage rates and hours of labor as 
prescribed by the Common Council of the City of Milwaukee consistent with provisions of Section 66.293 of 
the Wisconsin Statutes. 
 
     Copies of the actual work classifications and wage and fringe benefit rates enforced on this project are 
available in Room 516 of the Frank P. Zeidler Municipal Building. 
 
     Corporate surety will be required on performance and payment bonds for all projects listed in the 
following Official Notice.  All applicable charter and statutory provisions and ordinances, all the provisions of 
this official notice, invitation to bid, general and detailed specifications, special provisions, proposal, 
schedule of fixed prices, addendum and plans for this project and all other contract documents set forth in 
the invitation to bid will be incorporated and made part of the contract as if therein set forth in full. 
 
Tie bids, when the lowest ones, will be decided by the Commissioner of Public Works. 
 
The Commissioner of Public Works reserves the right to reject any or all bids. 

 
 

END SECTION 00 11 14 
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CITY OF MILWAUKEE SPECIFIC 
OFFICIAL NOTICE NO.20-1-2014 

 
Sealed bids will be opened on Wednesday, March 19, 2014 at 10:30 A.M. for the West Lisbon Avenue 
Bridge, Retaining Walls and Approaches, located in Milwaukee, Wisconsin 53207. 
 
IMPORTANT NOTICE:  The Invitation to Bid, all bid documents and the Plans and Specifications for the 
listed project are all available electronically on the DPW website AS WELL AS on the BID EXPRESS 
Website.  At this time, bids can be submitted using either Bid Express OR by purchasing and submitting 
paper bids in the usual manner.  However, Bidders are strongly encouraged to utilize the electronic and/or 
Bid Express methods of obtaining bid documents and bid express for submitting bids, as in the near future 
the Department of Public Works intends to have bid documents available only electronically and through 
Bid Express, and to accept bid submittals only via Bid Express.  Electronic documents can be obtained via 
http://mpw.milwaukee.gov/bids/docs/20-2014 The Bid Express website is located at www.bidexpress.com.  
Any required addenda or response related to listed projects will be posted on both the DPW and Bid 
Express websites.  At this time there are still a limited number of hard copies of the bid documents 
available at the address listed below.  IF YOU ONLY PRINT THE DOCUMENTS FROM THE DPW 
WEBSITE PLEASE CALL 414-286-3314 TO HAVE YOUR COMPANY’S NAME AND CONTACT 
INFORMATION PLACED ON THE PLAN HOLDERS’ LIST. 
 
Completion Date:    November 21, 2014 
 
 
Liquidated Damages, per diem:   $750.00 
 
 
THE SMALL BUSINESS ENTERPRISE REQUIREMENT FOR THIS CONTRACT IS 25%.   
 
For a complete listing of City of Milwaukee certified SBE firms, see the Office of Small Business 
Development’s (OSBD) website at http://city.milwaukee.gov/Directory/OSBD. If there are any 
questions regarding SBE certified firms, please contact OSBD office at (414) 286-5553. 
 
THE RESIDENT PREFERENCE PROGRAM PARTICIPATION REQUIREMENT FOR THIS PROJECT IS 
40%. 
 
THE APPRENTICESHIP REQUIREMENTS FOR THIS CONTRACT ARE: Two (2). 
 Carpenter 
 Ironworker 
 
THE CONTRACTOR SHALL SPECIFICALLY NOTE THE SMALL BUSINESS ENTERPRISE, RESIDENCY 
AND APPRENTICESHIP FORMS FOR THIS PROJECT.  IF THE FORMS ARE NOT FILLED OUT 
PROPERLY, IT WILL BE CAUSE FOR REJECTION OF THE BID. 
 
Bid Security Required: Bond (either Electronic thru Bid Express or Paper), Certified Check, Cashier’s 
Check, or Cash to accompany bid: 10% of the Contractor’s Base Bid.  For those bids being submitted 
through BID EXPRESS and using a Paper Bond, the contractor may fax a signed/executed copy of the bid 
bond to the Department of Public Works Contract Office at 414-286-8110.  HOWEVER, THE FAXED 

http://mpw.milwaukee.gov/bids/docs/20-2014
http://www.bidexpress.com/
http://city.milwaukee.gov/Directory/OSBD
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COPY OF THE BOND MUST BE RECEIVED BY NO LATER THAN 10:30 A.M. ON THE SAME DATE 
THAT THE BIDS ARE DUE FOR THAT SPECIFIC OFFICIAL NOTICE, or the bid will be considered non 
responsive.  The original bid bond document will then need to be submitted by the contractor the 
Department of Public Works Contract Office, Rm. 506, Municipal Building, immediately upon being notified 
that they are the apparent low bidder.   
 
Plans and specifications will be furnished to the prospective bidders upon payment of a $10.00 non-
refundable fee in Room 507, Frank P. Zeidler Municipal Building, 841 North Broadway, Milwaukee, 
Wisconsin 53202. 
 
A $10.00 per set additional non-refundable fee is required to obtain bid documents by mail. 
 
Contractor must comply with all provisions of the CITY OF MILWAUKEE GENERAL OFFICIAL NOTICE TO 
CONTRACTORS published above. 
 
 THE TRAINING INCENTIVE WILL NOT APPLY TO THIS PROJECT. 
 
Plans and project manual for this project may be viewed in the Infrastructure Services Division, Structural 
Design Unit, Room 907, Frank P. Zeidler Municipal Building, 841 North Broadway, Milwaukee, Wisconsin. 

 
 

END SECTION 00 11 17 
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SECTION 00 21 13 – INSTRUCTIONS TO BIDDERS 
 

PART 1 – GENERAL 
 
1.1 SUMMARY 

 
A. See also Instructions to Bidders in the “General Specifications” of the Department of Public Works, 

City of Milwaukee, Wisconsin, dated January 31, 1992, and all subsequent addenda. 
 

1.2 BID FORM 
 

A. Submit a unit price for each item of work as indicated on the drawings and specified herein, 
complete in every respect. 
 

B. Bids will not be accepted in any form except on the bid form included with these specifications. 
 

C. The Contractor must recognize and abide by the right of the Owner (City of Milwaukee) to accept 
or reject any or all bids in the best interests of the City. 
 

1.3 CONTRACT AWARD 
 
A. In case of discrepancy between the total Base Bid indicated in the proposal and that obtained by 

adding the products of the quantities of work and the unit prices, the unit prices shall govern.  Any 
errors found in the total Base Bid indicated will be corrected, and the contract award shall be made 
to the lowest responsible bidder based on the corrected total Base Bid. 
 

B. The Commissioner of Public Works will award the contract based on the Base Bid only. 
 
1.4 CONTRACT BREAKDOWN 

 
A. Shortly after the award of the contract, each Contractor shall submit a list showing the cost 

breakdown of the items in his contract.  This list will be used as a basis for estimates of work 
completed for partial payment. 
 

1.5 SITE VISIT 
 
A. All Contractors shall visit the site, consult the drawings and specifications, be familiar with the work 

of other Contractors and determine for himself all conditions affecting the work. 
 

B. Failure by a Contractor to be familiar with the project shall not release him from any obligation 
under this contract to complete the work in strict conformity with the plans and specifications and 
all City, State and Federal codes or regulations pertaining to the work. 
 

1.6 TIME FOR COMPLETION 
 
A. The time allowed for completion is stated in the Specific Official Notice and shall start with the date 

on the Notice to proceed which will be sent to the Contractor directly following the signing of the 
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contract.  The time allowed includes the time required for fabricating and procuring material and 
doing the work at the West Lisbon Avenue Bridge. 

 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION (Not Applicable) 
 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable) 
 
 
 

END OF SECTION 00 21 13 
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SECTION 00 72 00 – GENERAL CONDITIONS 
 

PART 1 – GENERAL  
 
1.1 DEPARTMENT OF PUBLIC WORKS GENERAL SPECIFICATIONS 

 
A. Provisions of the Department of Public Works General Specifications dated January 31, 1992, and 

all subsequent addenda, shall apply to all contractors and subcontractors working on the project.  
Copies of the General Specifications may be obtained from the Department of Public Works 
General Office, Room 516, Frank P. Zeidler Municipal Building, 841 North Broadway, Milwaukee, 
Wisconsin. 

 
1.2 DEFINITIONS 

 
A. Commissioner:  Commissioner of Public Works 

 
B. Division:  Infrastructure Services Division. 

 
C. City Engineer:  The City Engineer of the Infrastructure Services Division. 

 
D. Project Inspector:  The authorized representative of the Commissioner assigned to make detailed 

inspection of any or all portions of the work and materials thereof. 
 

E. Addenda:  Writing or graphic instruments issued prior to the execution of the contract which modify 
or interpret the bidding documents, including drawings and specifications by additions, deletions, 
clarifications or corrections.  Addenda will become part of the contract documents when the 
contract is executed.  
 

F. Contract Drawings:  Drawings of the work to be done as listed hereafter in the List of Drawing 
Sheets. 
 

G. Base Bid:  Amount of money stated in the Bid Form as the sum of which the bidder offers to 
perform the work. 
 

H. Additive Alternate:  Additional amount of money stated in the Bid Form as the sum of which the 
bidder offers to perform the alternate work. 

 
1.3 CONTROL OF WORK AND MATERIALS 

 
A. Detail and Shop Drawings:   Shop drawings and other additional drawings which may be required 

for each branch of the work shall be prepared by each respective contractor unless otherwise 
directed by the City Engineer.  Prints shall be the same size as contract documents when practical.  
Prints of each drawing shall be submitted to the City Engineer for approval before proceeding with 
the work.  Changes ordered by the City Engineer shall be made and revised prints submitted as 
above.  The City Engineer’s approval of drawing shall not relieve the contractor of responsibility for 
errors. 
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B. Primary Lines and Grades:  Will be established by the Contractor. 
 

C. Construction Lines and Grades:  The Contractor must bear sole responsibility for the correct 
transfer of all construction lines and grades from the primary lines and grade points.  He shall take 
such measurements from existing work as may be necessary to insure the proper construction of 
his work. 
 

D. Material Orders and Shipping Statements:  The Contractor shall furnish to the City Engineer at 
least two (2) copies of all material orders and shipping statements.  Itemized weights of the 
materials and individual units of finished work shall be shown. 
 

E. Weighing of Materials and Fabricated Units:  The weighing of materials and fabricated units such 
as structural steel, casing, etc., when required, shall be done in the presence of the 
Commissioner’s representative.  The Contractor shall be responsible for the satisfactory weighing 
of such materials and units.   
 

F. Consignment and Delivery of Materials:   The materials for the work shall be consigned to the 
contractor and he shall be responsible for the delivery of all materials required for the completion of 
the contract. 
 

1.4 SAMPLES AND TESTS 
 
A. Method of Sampling:  Samples of materials proposed or furnished for work may be taken by the 

Commissioner at any time; at the point of manufacture, point of delivery, or site of work.  They will 
be selected, as far as practicable, in accordance with standard methods of sampling such materials 
as specified in the standard of the American Society of Testing and Materials.  All sampling shall 
be done by authorized representatives of the Commissioner.  Selections will be in an orderly and 
systematic manner, insuring samples representative of the lot.   
 

B. A.S.T.M. Standards:  Wherever the abbreviation A.S.T.M. is used in connection with the number of 
a standard specification, the specification referred to shall be the standard of the American Society 
for Testing and Materials, designated by that number, including all revisions in affect on the date of 
award of the contract.  Should a revised or amended standard be issued by the American Society 
for Testing and Materials which, in the opinion of the Commissioner, conflict with or causes 
undesirable changes in the standards referred to herein, the Commissioner reserves the right, by 
means of addenda to the specifications, to continue under the provisions of the pertinent standard 
referred to herein.   
 

C. Cost of Test Specimens and Samples:  All test specimens of metals and all samples of non-metals 
required for tests shall be furnished by the Contractor without cost to the City.   
 

D. Cost of Tests:  All tests on test specimens of metals will be made at the expense of the Contractor 
and the original test on samples of non-metals will be made at the expense of the City.  In all 
cases, the testing procedure will be in accordance with standard A.S.T.M. tests for such materials.  
Subsequent tests of non-metals requested by the Contractor, or when such tests are permitted by 
A.S.T.M.  Specification and approved by the Commissioner or subsequent tests ordered by the 
Commissioner will be made at the expense of the Contractor.   
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1.5 PROJECT COORDINATION 

 
A. Contractors are required, so far as possible; to arrange work and to dispose of materials so as not 

to interfere with the work or storage of materials of other contractors or City forces engaged upon 
the work.  
 

B. Contractor shall give full cooperation to other trades and furnish any information necessary to 
permit the work of all trades to be installed satisfactorily and with the least possible interference or 
delay. 
 

C. Where the work of a contractor will be installed in close proximity to the work of other trades, or 
where there is evidence that the work of a contractor will interfere with the work of other trades, he 
shall assist in working out space conditions to make satisfactory adjustments. 
 

D. If a contractor installs work before coordinating it with other trades or so as to cause interference 
with work of other trades, he shall make necessary changes in his work to correct the condition 
without extra charge. 
 

E. Contractors are required to join their work to that of others in a proper manner, and in accordance 
with the spirit of the plans and specifications, and to perform the work in the proper sequence in 
relation to that of other contractors, and as may be directed by the Project Inspector. 
 

1.6 TECHNICAL SPECIFICATIONS AND DRAWINGS 
 

A. All contractors shall have complete sets of plans and specifications on the job site at all times. 
 

B. Anything mentioned in the Technical Specifications and not shown on the Drawings or shown on 
the Drawings and not mentioned in the Technical Specifications shall be as if shown on or 
mentioned in both.  In case of difference between Drawings and Technical Specifications, the 
Technical Specifications shall govern.  In case of any discrepancy in drawings or Technical 
Specifications, the matter shall be immediately submitted to the City for decision.  Said discrepancy 
shall not be adjusted by the contractor. 
 

1.7 SAFETY REGULATIONS 
 

A. All work shall be done in accordance with the safety requirements set up by the Wisconsin 
Administrative Code Rules and the Occupational Safety and Health Administration (OSHA). 

 
1.8 CODE RULES 

 
A. The rulings, regulations and laws of the following shall be complied with in the completion of this 

project: 
 
1. Wisconsin Administrative Code 
2. Occupational Safety and Health Administration (OSHA) 
3. Plumbing and Drainage Codes of the City of Milwaukee 
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4. City of Milwaukee Building Codes 
5. Ordinances of the City of Milwaukee 

 
1.9 APPROVALS 

 
A. Wherever the words “or equal”, or “approved equal”, or similar terms are used, it shall mean as 

approved by the Commissioner of Public Works or his agent.  All drawings, bulletins, and data 
necessary for an approval shall be submitted in quadruplicate to the City Engineer.  Such approval 
shall apply to design only and shall in no way relieve this contractor from his responsibility for the 
full performance of his contract.  Evaluation of “or equal” products will be made at the time of shop 
drawing submission. 
 

1.10 GENERAL SPECIFICATIONS 
 

A. When the General Specifications of the Department of Public Works are in conflict with any other 
specification referenced herein, the General Specifications of the Department of Public Works shall 
govern. 
 

1.11 SAVINGS CLAUSE 
 

A. If any clause, item or other part of these specifications shall be deemed illegal or in conflict with 
code only that item or clause shall be deemed null and void within the specifications.  All other 
items will remain in effect. 

 
1.12 CONSTRUCTION PROGRESS MEETINGS 

 
A. The City reserves the right to schedule periodic construction progress meetings requiring the 

attendance of the contractors’ and subcontractors’ representatives as deemed necessary by the 
City. 
 

1.13 MATERIAL HAULING 
 
A. All trucks involved in the hauling of removals, granular backfill, crushed aggregate, bituminous 

concrete pavement or any other construction material subject to spillage, either by wind or 
vibration, to or from the project on any highway or street shall be equipped with tail gates, 
adequate sideboards and canvas covers which will seal the truck box against spillage.   
 

B. The Contractor shall not perform work on nor haul materials of any kind along or across any portion 
of the project or adjacent streets on any holidays unless he shall notify and receive permission 
from the City Engineer.   
 

1.14 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
A. The Contractor shall remove existing bridges, and other structures or parts thereof within the 

roadway right-of-way, which are replaced or which interfere with new construction, unless 
otherwise provided in the contract.  Such removal shall be incidental to other bid items, unless a 
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separate bid is taken on removal of old structures as hereinafter provided, or unless portions of 
existing structure units fall within the limits of the excavation for structures. 
 

B. Structures beyond the limits of the right-of-way shall remain in place unless otherwise specified in 
the contract.   

 
1.15 PLANS AND WORKING DRAWINGS 

 
A. The approved plans will be supplemented by such working drawings and computations as are 

necessary to adequately control the work.  It is mutually agreed that all authorized alterations of the 
approved plans shall be in writing.  No changes shall be made on any plan or drawing after the 
same has been approved by the City Engineer, except by direction of the City Engineer. 
 

B. Working drawings for structures shall be furnished by the contractor and shall consist of such 
detailed plans and computations as may be required for the prosecution of the work and which are 
not included in the plans furnished by the engineer. Such working drawings shall be approved by 
the engineer.  Plans may also be required and in such cases shall be likewise subject to approval, 
unless approval is waived by the City Engineer. 
 

C. It is expressly understood, however, that approval by the City Engineer of the contractor’s working 
drawings does not relieve the contractor of any responsibility for accuracy of dimensions and 
details or conformity of his working drawings with the approved plans and specifications. 
 

D. The contract price shall include the cost of furnishing all working drawings and the contractor will 
be allowed no extra compensation for such drawings. 
 

1.16 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

A. All work performed and all materials furnished will be in reasonably close conformity with the lines, 
grades, cross sections, dimensions and material requirements shown on the plans or indicated in 
the specifications.  It shall be finished to produce quality work and appearance within limits of 
precision reasonably expected of good construction. 
 

B. Specific specification values and prescribed tolerance amounts or limits or minimum or maximum 
values may be specified.  Whenever such tolerances or ranges are specified, the production and 
processing of material or performance of the work shall be so controlled that the material or work 
will substantially meet the specific value or fall substantially within the specified range or limits and 
shall only occasionally be of borderline quality or dimensions. 
 

C. Whenever tolerances, limits or minimum and maximum values are not specified, reasonable and 
accepted standards or established manufacturing or construction tolerances will be permitted. 
 

D. The lines, grades, typical sections, and dimensions shown on the plans are subject to adjustment 
by the engineer during construction, but any deviation of a character not contemplated or provided 
for in the plans, specifications or working drawings that may be required by the exigencies of 
construction or otherwise will be determined by the engineer and authorized by him in writing. 
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E. In the event the engineer finds materials which are incorporated in the work, or the finished product 
in which the materials are used, to be not within reasonably close conformity with the plans and 
specifications, he will then make a determination whether or not reasonably acceptable work has 
been produced and can be accepted and remain in place.  If the engineer determines that 
reasonably acceptable work has been produced and can be accepted and remain in place, he will 
document the basis of acceptance by contract modification or as provided elsewhere in these 
specifications which will provide for an appropriate adjustment in the contract price for such work or 
materials, either as he deems necessary to conform to his determination based on engineering 
judgment, or as specifically provided for elsewhere in these specifications. 
 

F. In the event the engineer finds that the materials, the finished product in which the materials are 
used, or the work performed are not in reasonably close conformity with the plans and 
specifications and have resulted in an inferior or unsatisfactory product, the work or materials shall 
be removed and replaced or otherwise corrected by and at the expense of the contractor. 
 

1.17 COORDINATION OF PLANS, SPECIFICATIONS, SUPPLEMENTAL SPECIFICATIONS AND 
SPECIAL PROVISIONS 

 
A. These specifications, the supplemental specifications, the plans, special provisions and all 

supplemental documents are essential parts of the contract and a requirement occurring in one is 
binding as though occurring in all.  They are intended to be cooperative, to describe and provide for 
a complete work.  In the event of a discrepancy between the drawing and the figured dimensions 
thereon, the figured dimensions, unless obviously incorrect, shall govern over scaled dimensions.  
In the case of a discrepancy between the supplemental specifications and these specifications, the 
supplemental specifications shall govern; between the plans and these specifications or the 
supplemental specifications, the plans shall govern; and between the special provisions and these 
specifications, supplemental specifications or the plans, the special provisions shall govern. 
 

B. The contractor shall take no advantage of any apparent error or omission in the plans or 
specifications, and the engineer shall be permitted to make such corrections and interpretations, as 
may be deemed necessary for the fulfillment of the intent of the plans and specifications. 
 

1.18 PERSONAL LIABILITY OF PUBLIC OFFICIALS 
 

A. In carrying out any of the provisions of this contract or in exercising any power or authority granted 
to them thereby, there shall be no personal liability upon the Department, its agents and 
employees, it being understood that in such matters they act as agents and representatives of the 
City.  Any right of action by the contractor against the Department, or its agents or employees, is 
hereby expressly waived. 

 
1.19 CONTRACTOR’S RESPONSIBILTIY FOR UTILITY PROPERTY AND SERVICES 
       

A. The contractor shall give notice to the proper authorities in charge of street, gas and water pipes, 
electric and other conduits, railroad, poles, manholes, catch basins, sewers and all other property 
that may be affected by the contractor’s operations, at least three days excluding Saturday, 
Sunday and legal holidays, before breaking ground. 
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B. The contractor shall not hinder or interfere with any persons in the protection of such property, or 
with the operations or utilities, at any time. The contractor must obtain all necessary information in 
regard to existing utilities. He shall protect such utilities from damage and unnecessary exposure.  

  
C. The contractor must also obtain all necessary information in regard to the planned installation of 

new utilities and make proper provision and give proper notification so that new utilities can be 
installed at the proper time without delay to the contractor or unnecessary inconvenience to the 
owner. The location of new underground utilities, planned to be installed concurrently with the 
highway improvements, shall not be covered with pavement prior to the installation of such 
facilities.  

 
1.20 MEASURMENT OF QUANTITIES 

 
A. General: All work completed under the contract will be measured by the engineer according to 

United States standard measure. The method of measurement and computations to be used in 
determination of quantities of material furnished and of work performed under the contract will be 
those methods generally recognized as conforming to good engineering practice. 

The completed work will be measured for final payment by the engineer, as specified for the 
various items elsewhere in these specifications, to determine the quantities of such items of work 
performed, except when agreements have been made providing for compensation on the basis of 
plan quantities as hereinafter provided or when contract change orders have been executed 
providing for other methods of measurement. The contractor will be paid for the actual amount of 
work performed in accordance with the contract, as shown by the final measurements or upon the 
basis of plan quantities.  

 
If the contractor and the engineer agree in writing that the quantities of certain items or portions of 
items of work as set forth in the contract or on the plans, as originally drawn or subsequently 
corrected or revised, are in substantial agreement with the actual quantities of work performed, 
compensation therefore will be made based on the quantities set forth in the contract or on the 
plans, as originally drawn or subsequently corrected or revised, without measurement thereof, and 
the contractor shall accept such compensation as full payment for such items or portions of items. 
When standard manufactured items are specified such as fences, wire, plates, rolled shapes, pipe 
conduit, etc., and these items are identified by gage, unit weight, sections dimensions, etc., such 
identification will be considered to be nominal weights or dimensions. Unless more stringently 
controlled by tolerances in cited specifications, manufacturing tolerances established by the 
industries involved will be accepted.  
 

B. Volume: All materials which are specified for measurement by the cubic yard in the vehicle shall be 
hauled in approved vehicles and measured therein at the point of delivery. No allowance will be 
made for the settlement of material in transit. 

The measurement of the material, the type and size of vehicle, the determination of capacity and 
the marking of the vehicle for identification shall conform to the requirements of Section 617 of the 
standard specification.  
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When permitted elsewhere in these specifications, or in the special provisions, material specified to 
be measured by the cubic yard may be weighed and the weights will be converted to cubic yards 
for payment purposes. Factors for conversion from weight measurement to volume measurement 
will be determined by the engineer and shall be agreed to by the contractor before such method of 
measurement of pay quantities is used. 
 

C. Weight: All aggregates and bituminous mixtures which are specified for measurement by the ton 
(2,000 lbs.) shall be weighed on platform scales or other approved scales, furnished by and at the 
expense of the contractor. Said scales shall be satisfactory to the engineer and they shall be tested 
by the engineer or by authorized testing firms or agencies as often as the engineer may deem 
necessary to ensure their accuracy. 

When materials are weighed in the hauling vehicle, gross weights shall be measured by the ton 
may be measured by the cubic yard and the cubic yards will be converted to tons for payment 
purposes. Factors for conversion from volume measurement to weight measurement will be 
determined by the engineer and shall be agreed to by the contractor before such method of 
measurement of pay quantities is used.     

 
1.21 GUARANTEE 

 
A. The contractor shall guarantee to replace or repair promptly at his own expense, as directed by the 

Commissioner of Public Works or his agent, all workmanship or materials in which defects may 
develop within one (1) year from the date of final acceptance of his work.  This guarantee includes 
all damage done by the operator due to faulty equipment, poor installation or poor construction.  
The City shall also receive any extended guarantees or warranties normally supplied by any 
vendor or manufacturer for material or equipment incorporated in the work. 
 

1.22 ENVIRONMENTAL PROTECTION 
 

A. The Contractor shall establish and carry out a program for immediate removal of debris during the 
bridge rehabilitation in order to prevent the accumulation of unsightly, deleterious and/or potentially 
polluting materials in the river 

    
B. Utilize construction methods which will minimize local erosion or siltation. 

 
C. Place excess dredged or excavated materials in a confined area in such a manner as to preclude 

the return of polluted materials to the river by surface runoff or by leaching. 
 

D. Place excess dredged or excavated materials in a confined area in such a manner as to preclude 
the return of polluted materials to the river by surface runoff or by leaching. 
 

E. Take special care to avoid any spillage of oil, fuels, or any other types of pollutants while working 
within or along the banks of the river.  

 

PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION (Not Applicable) 
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PART 4 – MEASUREMENT AND PAYMENT (Not Applicable) 
 
 

END OF SECTION 00 72 00 
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SECTION 00 73 01 - INSPECTION CHARGES 

 
PART 1 – GENERAL  
 
1.1 INSPECTION CHARGES 

 
A. The Contractor will be charged a fee for inspection for each and every day such inspection is 

required after the time allowed for completion has expired. 
 

B. The amount of the fee for inspection shall be $500 per day. 
 

C. The date of completion is stated in the Specific Official Notice and shall start with the date on the 
Notice to Proceed which will be sent to the Contractor directly following the signing of the contract.  
The time allowed includes the time required for fabricating and procuring material and doing the 
work at the site. 

 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION (Not Applicable) 
 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable)  
 
 
 

END OF SECTION 00 73 01 
 
 



 

 



ALL PUBLIC WORKS PROJECTS UNDER SEC 66.0903, STATS - CITY OF MILWAUKEE

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 01/06/2014
Amended On: 01/13/2014

DETERMINATION NUMBER: 201400011

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2014.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: MILWAUKEE CITY, MILWAUKEE COUNTY, WI

CONTRACTING AGENCY: CITY OF MILWAUKEE-DEPT OF PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.

Determination No. 201400011 Page 2 of 31
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer
Future Increase(s):

Add $1.25/hr on 6/2/2014.

Boilermaker

Bricklayer, Blocklayer or Stonemason
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer

Carpenter
Future Increase(s):

Add $1.25/hr on 6/2/2014.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer

Cement Finisher

Drywall Taper or Finisher

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)

Determination No. 201400011

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.68 19.81 53.49

102 31.91 26.47 58.38

103 35.37 18.00 53.37

104 30.48 15.90 46.38

105 33.68 19.81 53.49

106 32.93 19.71 52.64

107 32.07 17.53 49.60

108 29.87 19.99 49.86

109 32.82 22.61 55.43

110 43.21 26.06 69.27

111 16.00 3.33 19.33

112 38.50 19.65 58.15

113 34.19 18.25 52.44

114 33.68 24.31 57.99

115 15.00 9.50 24.50
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Ironworker
Future Increase(s):

Add $.80/hr on 6/1/2014.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Lather

Line Constructor (Electrical)

Marble Finisher

Marble Mason

Metal Building Erector

Millwright

Overhead Door Installer

Painter

Pavement Marking Operator

Piledriver
Premium Increase(s):

Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter
Future Increase(s):

Add $1.70/hr on 6/1/2014.

Teledata Technician or Installer
Future Increase(s):

Add $.85/hr on 6/1/2014; Add $.86/hr on 6/1/2015.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

116 30.52 23.47 53.99

117 32.93 19.81 52.74

118 38.25 17.63 55.88

119 26.89 19.18 46.07

120 35.80 16.87 52.67

121 22.05 8.08 30.13

122 28.53 24.98 53.51

123 20.95 4.94 25.89

124 29.52 18.84 48.36

125 30.00 0.00 30.00

126 29.56 25.71 55.27

127 31.82 19.74 51.56

129 31.56 18.18 49.74

130 37.97 17.30 55.27

132 39.26 19.30 58.56

133 29.40 17.05 46.45

134 36.17 18.04 54.21

135 39.76 21.09 60.85

137 24.89 17.15 42.04
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher

Tile Setter

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 5/30/2016.

Pavement Marking Vehicle

Truck Mechanic

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

138 17.39 4.18 21.57

139 26.89 19.18 46.07

140 30.20 18.42 48.62

141 23.85 17.18 41.03

142 29.45 16.30 45.75

143 34.57 16.42 50.99

144 34.48 15.90 50.38

146 25.32 15.65 40.97

147 25.92 18.04 43.96

150 29.16 14.34 43.50

151 30.60 14.86 45.46

152 26.78 13.63 40.41

153 24.86 12.97 37.83

154 28.74 17.27 46.01

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 33.82 17.60 51.42

203 18.50 18.42 36.92

204 33.02 18.10 51.12

205 18.50 18.42 36.92

207 18.50 18.42 36.92

Page 5 of 31
00 73 43/5



Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Premium Increase(s):

Add $.11 for mortar mixer, fork lift operator, air and
electric equipment and power buggy operators; Add
$.22 for jackhammer operator, certified welder, gunite
machineman.

Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)
Premium Increase(s):

DOT PREMIUMS: Pay two times the hourly basic rate
on New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day & Christmas Day.

Railroad Track Laborer

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1.00/hour 6/2/2014; Add $1.50/hour 6/1/2015; Add
$1.60/hour 5/30/2016.

Determination No. 201400011

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 28.31 16.62 44.93

302 19.00 0.00 19.00

303 14.28 8.24 22.52

310 19.78 17.04 36.82

311 17.71 16.01 33.72

314 13.50 4.06 17.56

315 28.31 16.62 44.93

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 34.07 18.10 52.17
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.00/hour 6/2/2014; Add $1.50/hour 6/1/2015; Add
$1.60/hour 5/30/2016.

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

502 34.07 18.10 52.17

503 30.82 18.96 49.78

504 38.80 18.98 57.78

505 38.80 18.98 57.78

506 34.50 18.98 53.48

507 34.50 18.98 53.48
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.25/hr on 6/1/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.
Cranes with boom length over 200 ft. not exceeding 300
ft. OR lifting capacity over 200 ton not exceeding 300
ton add $.50/hr. Over 300 ton OR 300 ft. add $.01/hr.
per foot OR ton whichever is greater.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1.25/hr on 6/1/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.25/hr on 6/1/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Determination No. 201400011

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 40.36 19.15 59.51

509 39.86 19.15 59.01

510 39.36 19.15 58.51
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.25/hr on 6/1/2014; Add $1.55/hr on 6/1/2015.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.25/hr on 6/1/2014; Add $1.55/hr on 6/1/2015.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2014; Add $1.55/hr on 6/1/2015.

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).
Future Increase(s):

Add $1.60/hr on 06/01/2014; Add $1.65/hr on
06/01/2015

Fiber Optic Cable Equipment
Future Increase(s):

Add $1.75/hr on 02/01/2014.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

511 38.67 19.15 57.82

512 31.64 19.15 50.79

513 31.64 19.15 50.79

514 36.34 21.14 57.48

515 33.26 18.55 51.81

516 27.89 17.20 45.09
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpenter
Future Increase(s):

Add $1.25/hr on 6/2/2014.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75
on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber

Steamfitter

Teledata Technician or Installer

Determination No. 201400011

SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.10 18.40 53.50

105 33.68 19.81 53.49

107 33.51 16.13 49.64

109 32.82 22.61 55.43

111 16.00 3.33 19.33

116 31.25 19.46 50.71

118 38.25 17.63 55.88

125 16.00 7.35 23.35

126 30.98 15.90 46.88

130 33.75 14.07 47.82

135 37.76 19.99 57.75

137 24.75 16.08 40.83
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Premium Increase(s):

Add $1.92 for bottomman; Add $2.03 for concrete
manhole builder, bracer, jointman, or pipelayer; Add
$4.83 for blaster. Add $2.00 for all tunnel work under 15
lbs. compressed air; Add $2.00 for 0-30 lbs.
compressed air; Add $3.00 for over 30 lbs. compressed
air.

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

143 34.57 16.42 50.99

144 38.80 18.98 57.78

146 25.32 15.65 40.97

150 29.16 14.34 43.50

151 30.60 14.86 45.46

152 26.78 13.63 40.41

153 24.86 12.97 37.83

154 21.04 11.74 32.78

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 30.00 15.00 45.00

203 16.00 7.35 23.35

204 32.89 18.96 51.85

205 16.00 7.35 23.35

207 16.00 7.35 23.35

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 28.84 17.12 45.96

303 25.28 11.46 36.74

304 17.41 10.10 27.51

311 17.69 15.50 33.19

314 13.50 4.06 17.56
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Future Increase(s):
Add $1.05/hr on 6/2/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.05/hr on 6/2/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.05/hr on 6/2/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Determination No. 201400011

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 36.84 19.45 56.29

522 36.06 19.45 55.51

523 35.11 19.45 54.56
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.05/hr on 6/2/2014; Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

524 35.11 19.45 54.56

525 30.19 20.94 51.13

526 30.44 19.10 49.54

527 38.80 18.98 57.78

528 38.80 18.98 57.78

529 34.50 18.98 53.48

530 34.50 18.98 53.48
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Includes all airport projects (excluding buildings) and all projects awarded by the Wisconsin Department of
Transportation (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Future Increase(s):

Add $1.25/hr on 6/2/2014.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75
on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Determination No. 201400011

AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.80 16.87 52.67

105 33.68 19.81 53.49

107 31.56 18.53 50.09

109 32.82 22.61 55.43

111 16.00 3.33 19.33

116 30.51 23.23 53.74

118 38.25 17.63 55.88

124 21.87 11.37 33.24

125 30.00 0.00 30.00

126 27.67 25.64 53.31

133 29.40 15.55 44.95

137 24.75 16.08 40.83

143 34.57 16.42 50.99

144 34.48 15.90 50.38
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.75/hr on 6/1/14; Add $1.25/hr on 6/1/15; Add
$1.30/hr on 6/1/16; Add $1.25/hr on 6/1/17.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

150 34.43 15.24 49.67

151 30.60 15.07 45.67

152 26.78 13.58 40.36

153 24.86 12.97 37.83

154 21.04 11.74 32.78

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 34.22 19.90 54.12

203 25.24 15.20 40.44

204 29.27 20.40 49.67

205 25.24 15.20 40.44

206 34.22 19.90 54.12

207 25.24 15.20 40.44
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.60/hr on 6/1/2014.
Premium Increase(s):

Add $.15/hr for air tool operator, joint sawer and filler
(pavement), vibrator or tamper operator (mechanical
hand operated), chain saw operator and demolition
burning torch laborer; Add $.35/hr for bituminous worker
(raker and luteman), formsetter (curb, sidewalk and
pavement) and strike off man; Add $.50/hr for line and
grade specialist; Add $.65/hr for blaster and
powderman; Add $2.01/hr for topman; Add $2.46/hr for
bottomman; Add $3.23/hr for pipelayer. / DOT
PREMIUMS: 1) Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day. 2)
Add $1.25/hr for work on projects involving temporary
traffic control setup, for lane and shoulder closures,
when work under artificial illumination conditions is
necessary as required by the project provisions
(including prep time prior to and/or cleanup after such
time period).

Asbestos Abatement Worker

Landscaper
Future Increase(s):

Add $1.60/hr on 6/1/14.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person
Future Increase(s):

Add $1.60/hr on 6/1/2014.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Determination No. 201400011

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 26.06 19.43 45.49

302 19.00 0.00 19.00

303 26.06 19.43 45.49

304 22.55 19.43 41.98
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or
Jib Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal
Tower or Derrick, With or Without Attachments, With a Lifting Capacity of
Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over
4,000 Lbs., Crane With Boom Dollies; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick,
With or Without Attachments, With a Lifting Capacity of 100 Tons or
Under, Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., &
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

311 17.69 15.50 33.19

314 13.50 4.06 17.56

HEAVY EQUIPMENT OPERATORS
 AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

531 36.72 20.40 57.12

532 36.22 20.40 56.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Automatic Subgrader (Concrete); Backhoe (Track Type) Having a
Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs.
& Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb &
Gutter Machine; Concrete Spreader & Distributor; Crane (Carry Deck,
Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a
Lifting Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor
Patrol; Grout Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine
(Conveyor); Material or Stack Hoist; Mechanic or Welder; Milling Machine;
Post Hole Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or
Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom;
Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Straddle Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader);
Tractor or Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or
Chain Type); Tube Finisher; Tugger (NOT Performing Work on the Great
Lakes); Winches & A-Frames.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

533 35.72 20.40 56.12
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger,
Automatic); Jeep Digger; Joint Sawer (Multiple Blade); Launch (NOT
Performing Work on the Great Lakes); Lift Slab Machine; Mechanical
Float; Mulcher; Power Subgrader; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or WIthout
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters
(Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or
Over) or Well Points; Rock, Stone Breaker; Screed (Milling Machine);
Stump Chipper; Tank Car Heaters; Vibratory Hammer or Extractor, Power
Pack.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

534 35.46 20.40 55.86

535 35.17 20.40 55.57

536 26.69 16.65 43.34

537 38.80 18.98 57.78

538 38.80 18.98 57.78

Page 20 of 31
00 73 43/20



Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

539 34.50 18.98 53.48

540 34.50 18.98 53.48
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher

Electrician

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Determination No. 201400011

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.80 16.87 52.67

105 32.93 19.99 52.92

107 30.09 17.53 47.62

109 31.27 22.81 54.08

111 16.00 3.33 19.33

116 30.51 22.97 53.48

118 38.25 17.63 55.88

124 29.52 18.84 48.36

125 30.00 0.00 30.00

126 29.06 25.46 54.52

133 29.40 15.55 44.95

137 24.75 16.08 40.83

143 34.57 16.42 50.99

144 38.80 18.98 57.78

150 34.43 15.24 49.67

151 30.60 14.86 45.46

152 26.78 13.63 40.41

153 24.86 12.97 37.83

154 21.04 11.74 32.78

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 30.00 15.00 45.00
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Landscaper
Future Increase(s):

Add $1.60/hr on 6/1/14.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

203 18.00 0.00 18.00

204 32.89 18.96 51.85

205 18.00 0.00 18.00

206 30.00 15.00 45.00

207 18.00 0.00 18.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 23.07 18.07 41.14

303 29.04 14.63 43.67

304 17.41 10.10 27.51

311 17.69 15.50 33.19

314 13.50 4.06 17.56
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Determination No. 201400011

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 36.72 20.40 57.12

542 36.22 20.40 56.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

543 35.72 20.40 56.12

544 33.96 19.79 53.75

545 30.32 18.46 48.78

546 26.69 16.65 43.34
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

547 38.80 18.98 57.78

548 38.80 18.98 57.78

549 34.50 18.98 53.48

550 34.50 18.98 53.48

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 39.16 19.10 58.26

552 36.22 20.40 56.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

553 35.17 20.05 55.22

554 35.17 20.05 55.22
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.75/hr on 6/1/2014; Add $1.25/hr on 6/1/2015;
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.
wi.gov/hcci/labor-wages-eeo/index.shtm.

Fiber Optic Cable Equipment.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

555 35.17 20.40 55.57

556 26.69 16.65 43.34
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Includes single family houses or apartment buildings of no more than four (4) stories in height and all buildings,
structures or facilities that are primarily used for agricultural or farming purposes, excluding commercial buildings. For
classification purposes, the exterior height of a residential building, in terms of stories, is the primary consideration. All
incidental items such as site work, driveways, parking lots, private sidewalks, private septic systems or sewer and
water laterals connected to a public system and swimming pools are included within this definition. Residential
buildings of five (5) stories and above are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer
Future Increase(s):

Add $1.25/hr on 6/2/2014.

Boilermaker

Bricklayer, Blocklayer or Stonemason

Cabinet Installer

Carpenter

Carpet Layer or Soft Floor Coverer

Cement Finisher

Drywall Taper or Finisher

Electrician

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)

Ironworker

Lather

Marble Finisher

Marble Mason

Metal Building Erector

Overhead Door Installer

Painter

Determination No. 201400011

RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.68 19.81 53.49

102 26.00 4.73 30.73

103 23.74 8.31 32.05

104 25.00 0.00 25.00

105 21.00 15.34 36.34

106 13.00 0.00 13.00

107 23.50 13.19 36.69

108 25.00 5.00 30.00

109 25.00 2.43 27.43

110 43.21 26.06 69.27

111 18.00 1.38 19.38

112 52.82 5.54 58.36

113 37.13 12.29 49.42

114 30.00 0.00 30.00

115 17.00 0.50 17.50

116 31.25 19.46 50.71

117 21.00 15.34 36.34

119 26.89 19.18 46.07

120 23.74 8.31 32.05

121 17.00 3.82 20.82

123 19.00 0.13 19.13

124 29.52 2.52 32.04
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Pavement Marking Operator

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher

Tile Setter

Tuckpointer, Caulker or Cleaner

Well Driller or Pump Installer

Siding Installer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Asbestos Abatement Worker

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

125 30.00 0.00 30.00

129 22.00 0.00 22.00

130 37.97 19.84 57.81

132 19.75 8.83 28.58

133 29.40 16.35 45.75

134 25.92 13.12 39.04

135 31.72 16.10 47.82

137 24.75 10.87 35.62

138 18.00 0.50 18.50

139 26.89 19.18 46.07

140 30.20 18.42 48.62

141 23.77 16.50 40.27

142 30.00 0.00 30.00

143 28.00 0.00 28.00

146 27.60 0.00 27.60

147 16.00 0.62 16.62

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 17.25 4.56 21.81

203 23.17 13.32 36.49

205 23.17 13.32 36.49

207 19.00 1.85 20.85

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 18.00 10.64 28.64

302 17.00 3.86 20.86
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Landscaper

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type); Backhoe (Mini, 15,000 Lbs. & Under);
Bituminous (Asphalt) Plant & Paver, Screed; Boring Machine (Directional,
Horizontal or Vertical); Bulldozer or Endloader; Concrete Breaker (Large,
Auto, VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Conveyor System;
Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump,
Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer
Curb & Gutter Machine; Concrete Spreader & DIstributor; Crane (Carry
Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane
With a Lifting Capacity of 25 Tons or Under; Crane, Shovel, Dragline,
Clamshells; Forestry Equipment, TImbco, Tree Shear, Tub Grinder,
Processor; Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000
PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack
Hoist; Mechanic or Welder; Milling Machine; Roller (Over 5 Ton); Scraper
(Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder
Widener; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or
Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type); WInches &
A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Backfiller; Belting, Burlap, Texturing Machine; Boiler (Temporary
Heat); Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted,
Towed & LIght Equipment); Concrete Finishing Machine (Road Type);
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Jeep Digger; Lift Slab Machine; Mulcher; Oiler; Post Hole
Digger or Driver; Power Subgrader; Pump (3 Inch or Over) or Well Points;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Roller (Rubber Tire, 5 Tons or Under); Screed (Milling Machine); Self
Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With
or Without Attachments); Stump Chipper; Telehandler; Vibratory Hammer
or Extractor, Power Pack.

Determination No. 201400011

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

303 14.20 1.37 15.57

311 17.69 15.50 33.19

315 28.32 16.11 44.43

HEAVY EQUIPMENT OPERATORS
 RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

557 22.00 6.89 28.89

558 16.15 1.93 18.08

*************************************************************** END OF RATES ***************************************************************
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SECTION 00 83 00 - PARTIAL PAYMENTS FOR STORED MATERIALS 

 

PART 1 – GENERAL  
 
1.1 As stated in the General Conditions, the Commissioner of Public Works may grant an estimate of the 

amount of properly stored fabricated or manufactured materials and components specified, previously 
paid for by the Contractor.  Said payments will be made in accordance with “Procedure Rules of the 
Commissioner of Public Works for Progress Estimates”. 
 

1.2 For inspection of properly stored materials located outside Milwaukee County, the City shall be 
reimbursed by the Contractor for all transportation costs, travel time wages, meals and lodging, 
overtime and incidental expenses for City employees performing said inspection. 

 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION (Not Applicable) 
 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable)  

 
END OF SECTION 00 83 00 
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SECTION 01 11 00 – SUMMARY OF WORK 
 
PART 1 – GENERAL 
 
1.1 GENERAL REQUIREMENTS 

 
A. The Contractor for this work shall refer to the “General Specifications” of the Department of Public 

Works dated January 31, 1992 and all subsequent addenda, as he shall be held responsible for all 
requirements listed herein.  The Contractor shall visit the site, consult the drawings and 
specifications, be familiar with the project, and determine for himself all conditions affecting the 
work. 
 

B. Failure by a Contractor to be familiar with the project shall not release him from any obligation 
undertaken under the contract to complete the work in strict conformity with the plans and 
specifications and all City, State or Federal codes or regulations pertaining thereto. 
 

C. The State of Wisconsin Department of Transportation, Division of Highways, Standard 
Specifications for Highway and Structure Construction – 2014 Edition Part 2 through Part 7, and 
Part 1 specifically referenced herein, revised by these specifications and included in the special 
provisions.  

 
D. The drawings accompanying these specifications illustrate the nature and intent of the work and 

with the specifications form a part of the contract documents.  Wherever the clauses “as shown”, 
“as directed” or similar expressions are used, it shall be understood that reference to drawings is 
made. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 

 
A. It is understood that the submittal of a proposal shall include all labor, materials, equipment and 

incidentals necessary for completion of the work required, including that which may not be directly 
shown on the drawings or in the specifications but are necessary for proper operation and 
approval. 

 
B. The contractor shall locate and be responsible for all lines, elevations and measurements of the 

structure and other work executed by the Contactor under the contract.  The Contractor must 
exercise proper precaution to verify areas to be worked on the drawing before laying out work and 
will be held responsible for any error resulting from failure to exercise such precaution. 

 
C. Contractor shall verify grades, lines, levels, locations and dimensions as shown on drawings and 

report any errors or inconsistencies to the Engineer before commencing work or fabrication of 
materials.  Starting of work by the Contractor shall imply acceptance of existing conditions. 

 
1.3 DEFINITIONS 

 
A. The word provide, when used in this specification shall mean that the provider shall furnish and 

install complete the referenced item or items. 
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1.4 DESCRIPTION OF PROJECT 
 

A. This project involves furnishing and installing, complete in every detail, and every aspect whether 
specified or not, all demolition, all poured-in-place concrete, reinforcing steel, piles, mechanically 
stabilized earth retaining walls, pavement markings, traffic control, landscaping, and additional 
work as detailed in the contract drawings and specifications required for the completion of the West 
Lisbon Avenue Bridge, Retaining Walls and Approaches.  

 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION  
 
3.1 HOURS OF WORK 

 
A. The contractor shall coordinate hours of work with the City of Milwaukee. 

 
B. The hours of work shall be between 7:00 AM and 9:00 PM. 

 
3.2 EXAMINATION OF SITE 

 
A. All existing conditions, elevations and dimensions shall be verified at the site by the Contractor.  

Prior to submitting his proposal, the Contractor shall visit the site, consult the drawings and 
specifications and determine for himself all conditions affecting the work. 

 
B. Contractor shall become acquainted with the location of concealed services, utilities, structures, 

overhead conduits and piping, etc. which may be encountered or be affected by the Contractor’s 
work, and shall be responsible for any damage caused by neglect to provide proper precautions or 
protection. 

 
C. Information pertaining to existing conditions that appear on the drawings is based on original 

construction.  While such data has been collected with reasonable care, there is no expressed or 
implied guarantee that conditions so indicated are entirely representative of those actually existing 
or that unforeseen developments may not occur.  They are merely provided to assist the 
Contractor in the investigation of conditions. 

 
D. Contractor shall obtain complete data at the site and inspect the area that is to receive the work 

before proceeding with fabricating, assembling, fitting, or erecting his work. 
 
E. Contractor shall notify the Engineer in case of discrepancies between existing work and drawings, 

and defects in such surfaces that are to receive the Contractors work.  The Engineer will direct 
such work or surfaces to be remedied.   
 

F. Damage to the structure not documented prior to the rehabilitation work will be the Contractor’s 
responsibility to repair.   

 
3.3 SUPERVISION OF WORK 
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A. The Contractor shall provide all necessary supervision, scheduling, planning and control to perform 
the work and coordinate the work of all trades on the project. 
 

B. The contractor shall furnish the services of an experienced superintendant at all times when work 
is being performed. 
 

C. The superintendant shall be constantly in charge of the installation of the work together with all 
subcontractors, skilled workman, helpers, and labor required to perform the work. 
 

D. The Contractor shall be thoroughly acquainted with and be responsible for the various 
Subcontractors’ work so that it is properly coordinated and supervised to the satisfaction of the 
Commissioner of Public Works or his representative. 
 

E. Upon written notice to the Contractor of the lack of such coordination and supervision, the 
Commissioner of Public Works may authorize such services as may be required and deduct the 
cost of this service at an hourly rate of $100.00 per hour per person from the contract for the work. 
 

3.4 STORAGE OF MATERIALS 
 
A. The contractor shall assume full responsibility for the protection and safekeeping of products stored 

on the premises. 
 
B. The contractor shall store materials within the confines of his work space or in other areas or 

locations negotiated by the Contractor. 
 

C. Materials are to be so stored as to assure the preservation of their quality and fitness for the work.  
When considered necessary, materials shall be placed on wooden platforms or other hard, clean 
surfaces, and not on the ground, and they shall be placed under cover.  Materials stored at the site 
shall not damage the structure in any way.  Oil, grease, or gasoline spills shall be cleaned up 
immediately.   
 

D. Stored materials shall be located so as to facilitate prompt inspection.   
 

3.5 PROTECTION AND REPAIRS 
 
A. The Contractor shall continuously maintain adequate protection of all his work and materials, 

whether worked or unworked, on or off the site of the project, and shall protect the work and 
materials of all other Contractors and the City of Milwaukee’s property from damage arising in 
connection with their contracts. 

 
B. The Contractor shall be responsible for any damages caused by his operations to vehicles, 

landscaping, persons or property.  The contractor, during all operations shall take precautions 
necessary for the full protection of traffic, parked vehicles, property upon and in the vicinity of the 
structures and utilities. 

 
C. Whenever damage or destruction of property of any character resulting from neglect, misconduct 

or omission due to the manner or method of execution or non-execution of the work or caused by 
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defective work or the use of improper materials, the Contractor shall be held responsible and not 
released until the work shall have been corrected, completed, and the requirements and intent of 
these documents complied with. 

 
D. All damages of each and every kind resulting from neglect or refusal of the Contractor to protect 

such work materials, and property during erection, construction and completion of the project shall 
be made good by the Contractor to the satisfaction of the City. 

 
E. No damaged or imperfect materials, equipment accessories, etc., will be accepted.  All materials, 

equipment, accessories, etc. furnished or installed by this Contractor must function perfectly and as 
designed.  If any argument should arise in regard to this requirement, the City will replace the parts 
and deduct the costs from the contract price. 

 
F. The Contractor shall repair all damages that he, any of his employees or his subcontractors may 

do to any other work or any other parts of the bridge structure.  Repairs must be done in a neat and 
workmanlike manner to match existing construction and must meet with the approval of the 
Commissioner of Public Works or his representative. 

 
G. If any faults are found with the Contractor’s work, he shall repair or replace any of the parts he has 

furnished or installed as directed without any additional costs to the City. 
 
H. The Contractor shall restore, repair, refinish or replace, as part of this contract any surfaces that 

are damaged or left incomplete or unsightly as a result of the removal of existing equipment. 
 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable) 

 
 
 

END OF SECTION 01 11 00 
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SECTION 01 22 00 – UNIT PRICES 
 
PART 1 – GENERAL  
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General Conditions, Cleaning and 

Project Closeout, and other Division 1 Specifications Sections apply to this section. 
 

1.2 SUMMARY 

 
A. This Section includes administrative and procedural requirements for unit prices. 

 
1.3 DEFINITIONS 

 
A. Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit of 

measurement for materials or services.  
 

1.4 EXTRA WORK 

 

A. Extra work shall be performed in accordance with the Department of Public Works General 
Specifications Section 2.6.0 “Extra Work and Credits” 

 
1.5 PROCEDURES 

 
A. Unit prices include all necessary material, plus cost for delivery, installation, labor, insurance, 

overhead, profit, and applicable taxes. 
 

B. Measurement and Payment:   

 
1. All work completed under the contract will be measured by the Engineer according to United 

States standard measure.  The method of measurement and computations to be used in 
determination of quantities of material furnished and of work performed under the contract will 
be those methods generally recognized as conforming to good engineering practice. 
 

2. The completed work will be measured for final payment by the Engineer, as specified for the 
various items elsewhere in these specifications, to determine the quantities of such items of 
work performed, except when agreements have been made providing for compensation on the 
basis of plan quantities as hereinafter provided or when contract change orders have been 
executed providing for other methods of measurement.  The Contractor will be paid for the 
actual amount of work performed in accordance with the contract, as shown by the final 
measurements or upon the basis of plan quantities. 

 
3. If the Contractor and the Engineer agree in writing that the quantities of certain items or 

portions of items of work as set forth in the contract or on the plans, as originally drawn or 
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subsequently corrected or revised, are in substantial agreement with the actual quantities of 
work performed, compensation therefore will be made based on the quantities set forth in the 
contract or on the plans, as originally drawn or subsequently corrected or revised, without 
measurement thereof, and the contractor shall accept such compensation as full payment for 
such items or portions of items. 

 
4. When standard manufactured items are specified such as fences, wire, plates, rolled shapes, 

pipe conduit, etc., and these items are identified by gage, unit weight, section, dimensions, 
etc., such identification will be considered to be nominal weights or dimensions.  Unless more 
stringently controlled by tolerances in cited specifications, manufacturing tolerances 
established by the industries involved will be accepted. 

 
C. The items listed in the bid documents shall be considered as sufficient to complete the work in 

accordance with the plans and specifications. Any portion of the work not listed in the bid form shall 
be deemed to be a part of the item which it is most closely associated with and shall be included in 
the cost of the unit shown on the bid form. Payment for the unit shown on the bid form shall be 
considered to cover the cost of all labor, material, equipment and performing all operations 
necessary to complete the work in place. The unit of measurement shall be the unit shown on the 
bid form. Payment shall be based upon the actual quantity multiplied by the unit prices. Where 
work is to be performed at a lump sum price, the lump sum shall include all operations and 
elements necessary to complete the work. No payment will be made for any material wasted, 
unused, rejected, or used for the convenience of the Contractor. 
 

D. Quantities and measurement of work completed shall be agreed to by both the Contractor and 
Project Inspector prior to submission of progress payment(s). 

 
E. The Owner reserves the right to add or remove quantities of work from the project after the project 

is awarded.  
 

F. Final payment and release of retainage will be processed following final acceptance by the 
Engineer.  Payment will only be released once all contract requirements are fulfilled and punch-list 
items are marked as acceptably completed.  Punch-list work is incidental to the project quantities. 

 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION (Not Applicable)  
 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable) 
 

 

 

END OF SECTION 01 22 00 



01 26 00/1 

 

SECTION 01 26 00 – CONTRACT MODIFICATION PROCEDURES 

 

PART 1  - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings, special provisions, and general provisions of the contract, including General Conditions 

and other Division 1 specification sections, apply to this section. 

 

1.2 SUMMARY 

 

A. This section specifies administrative and procedural requirements for handling and processing 

contract modifications. 

 

1.3 MINOR CHANGES IN THE WORK 

 

A. The engineer will issue supplemental instructions authorizing minor changes in the work, not 

involving adjustment to the contract sum or contract time. 

 

1.4 CHANGE ORDERS 

 

A. Change orders shall be requested and processed in accordance with Department of Public Works 

General Specifications, Chapter 2.1.26 and as herein specified. 

 

B. The Contractor shall submit all change order requests to the City in a timely manner.  Each request 

should include a description of the proposed change, the reason for the change, and a complete 

breakdown of the proposed cost including supporting information to substantiate the claim. 

 

C. The Contractor shall include with the change order request the impact, if any, the proposed change 

will have on the Contractor’s schedule.  If a time extension to the schedule is requested, then the 

Contractor shall include supporting information to substantiate the claim.   

 

D. All change order requests shall be submitted as soon as possible after the above information can 

be compiled.  Change order requests submitted after one month of occurrence may not be granted. 

 

E. Change orders requested to be paid on a time and material basis shall have all work documented 

on a daily basis.  Contractor’s superintendent and the Project Inspector shall sign off on a daily 

basis all labor hours and materials used and charged to the change orders. 
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F. Approval of the change order work and method and/or amount of payment shall be approved prior 

to Contractor proceeding with change order as outlined in the Department of Public Works General 

Specification. 

 

PART 2  - PRODUCTS (Not Applicable) 

 

PART 3  - EXECUTION (Not Applicable) 

 

PART 4 – MEASUREMENT AND PAYMENT (Not Applicable)  

 

 

END OF SECTION 01 26 00
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SECTION 01 31 13 – PROJECT COORDINATION 
 
PART 1  - GENERAL 

 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the contract, including General Conditions and other Division 1 

specification sections, apply to this section. 
 

1.2 SUMMARY 
 
A. The General Contractor shall assume and take responsible charge of the project and shall 

coordinate the work of each Subcontractor so as to complete the project in an orderly and timely 
manner. 

 
B. Each Contractor shall: 

 
1. Coordinate the work of his own employees 
 
2. Expedite his work to assure compliance with schedules. 
 
3. Coordinate the work with that of other Contractors and City of Milwaukee. 
 

1.3 SPECIAL REQUIREMENTS 
 
A. The required time of completion. 

 
1. The Contractor shall complete all work within 120 Working Days. 

 
PART 2  - PRODUCTS (Not Applicable) 
 
PART 3  - EXECUTION 

 
3.1 COORDINATION PROCEDURES 
 

A. Cooperate with the City and other persons of all trades engaged in the work in such a manner and 
to such extent as will best facilitate the work of each and the prompt completion of the work. 

 
B. Maintain progress of the work, order materials and let subcontracts promptly, and schedule and 

expedite work so as to avoid delay. 
 
C. Notify other Contractors, trades and City of Milwaukee whose work is in any way connected to, 

combined with, or influenced by the Contractor’s work and allow them reasonable time to complete 
their work. 

 
D. Carefully examine the drawings and specifications to ascertain the extent of the work of all trades. 
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E. Coordinate access to and use of the site, and storage of materials on the site with the 
subcontractors. 

 
F. Coordinate Contractor’s work with adjacent work and cooperate with all other trades so as to 

facilitate the general progress of the project.  Afford all other trades every reasonable opportunity 
for the installation of their work and for the storage of their material.  In no case exclude from the 
premises or work, any other Contractor or Subcontractor or their employees; nor interfere with any 
Contractor or Subcontractor in the execution or installation of his work. 

 
G. Perform work in proper sequence in relation to that of other trades.  Pay all costs caused by 

defective or ill-timed work. 
 
H. Arrange work and dispose of materials so as not to interfere with the work or storage of materials 

of other Contractors and join his work to that of others in accordance with the intent of the 
drawings, special provisions, and specifications. 

 
I. Notify the City of unforeseen conditions found in the field. 

 
3.2 EXAMINATION OF DRAWINGS 

 
A. Examine all drawings together with the specifications, or special provisions applicable to the 

contract. 
 

B. After examination of the contract documents, bring to the attention of the City any questions with 
regard to the intent of these documents, in a timely manner, prior to commencing with the work. 

 
PART 4  - MEASUREMENT AND PAYMENT (Not Applicable)  

 
 

END OF SECTION 01 31 13 
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SECTION 01 31 19 – PROJECT MEETINGS 
 

PART 1  - GENERAL 
 

1.1 RELATED DOCUMENTS 
 
A. Drawings and general provisions of the contract, including General Conditions and other Division 1 

specification sections, apply to this section. 
 

1.2 SUMMARY 
 
A. This section specifies administrative and procedural requirements for project conferences and 

meetings, including, but not limited to, the following: 
 
1. Pre-Construction Conference 
 
2. Pre-Pour Meetings 
 
3. Progress Meetings 

 
B. Related Sections:  The following sections contain requirements that relate to this section: 

 
1. Division 1 Section 01 31 13 “Project Coordination” for procedures for coordinating project 

meetings with other construction activities. 
 
2. Division 1 Section 01 33 01 “Submittals/Permits” for submitting the contractor’s construction 

schedule. 
 

PART 2  - PRODUCTS (Not Applicable) 
 

PART 3  - EXECUTION 
 

3.1 PRE-CONSTRUCTION CONFERENCE 
 
A. Soon after award of contract and prior to the start of construction, the Contractor shall attend a Pre 

Construction Conference with representatives of the City. 
 

B. The Contractor shall have at the conference responsible representatives from subcontractors who 
are to furnish the required materials and perform work on the project. 
 

C. The purpose of the conference is to discuss in detail the plans and specifications.  The discussion 
shall include but is not limited to: 
 

1. Schedule 
2. Equipment 
3. Material storage 
4. Inspection requirements 
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5. Inspection reports 
6. Protection procedures for the structure adjacent facilities, environment, and personnel 
 

D. The Contractor shall submit the construction schedule to the Engineer at this conference. It must 
include all of the Contractor’s work and all the work of subcontractors.  Copies of this schedule 
shall be submitted to the City for review.  The schedule shall include the following: 
 

1. List of starting and completion dates for each major item 
 

2. Running schedule of a week-by-week charting and allowing for charting of: 
 

a. Expected progress on major items 
b. Actual progress on major items 
c. Critical path items 

 
E. Contractor shall describe in detail when each portion of the work is to be accomplished and 

subcontractors shall participate in the discussion. The Engineer will serve to interpret the contract 
documents should such questions arise.   

 
F. Any other questions that the Contractor/Subcontractors have about the work or its scheduling shall 

be raised at this conference. 
 

G. Requirements for contract administration and construction operations will be defined for 
participants. 

 
H. Time, date and place of the conference will be determined by the Engineer. 

 
3.2 PROGRESS MEETINGS 

 
A. Weekly progress meetings will be held at the project site by the City's representative for the 

purpose of coordinating and expediting the work progress.  
 

B. Attendance at progress meetings by the Contractor is mandatory. These meetings shall also be 
attended by representatives of each Subcontractor who is either working at the site or is affected 
by work being done at the site.  

 
C. Contractors shall give written reports of progress on the project, discuss the work schedule for the 

coming period and present all conflicts, discrepancies, or other difficulties for resolution. 
 

D. The Contractor shall submit an updated construction schedule at each progress meeting with the 
expected progress of major items, actual progress on major items and critical path items outlined.  
A short narrative should be written describing the cause of any delays and intended action to 
remedy delays.  On a monthly basis, provide an overall project schedule tracking the actual 
progress of major and critical path items, expected progress of remaining major and critical path 
items, and anticipated completion date. 

 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable) 
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END OF SECTION 01 31 19 
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SECTION 01 33 01 – SUBMITTALS AND PERMITS 
 

PART 1  - GENERAL 
 

1.1 RELATED DOCUMENTS 
 
A. Drawings, special provisions, and general provisions of the contract, including General Conditions 

and other Division 1 specification sections, apply to this section. 
 

1.2 SUMMARY 
 

A. This section includes administrative and procedural requirements for submittals and permits 
required for performance of the work.   

 
B. The rulings, regulations and laws of the following shall be complied with in the completion of this 

project. 
 
1. United States Department of Labor – Occupational Safety and Health Administration (OSHA) 
2. Wisconsin Department of Workforce Development 
3. City of Milwaukee Building Code 
4. Wisconsin Administrative Code 
5. Ordinances of the City of Milwaukee 
6. National Electrical Code 
7. American Association of State and Highway Transportation Officials (AASHTO) 
8. Federal Navigation Regulations including U.S. Coast Guard Regulations 
 

PART 2  - PRODUCTS (Not Applicable) 
 

PART 3  - EXECUTION 
 
3.1 SUBMITTALS AND SAMPLES 

 
A. Comply with the requirements of the Department of Public Works General Conditions and as 

follows: 
 
1. Forward submittals not more than 30 calendar days after the Award of Contract for all 

materials to be used on the project.  No work, indicated on any one shop drawing, hardware 
list, etc., shall be started until such information has been approved. 

 
2. Include with each submittal a transmittal letter signed by the Contractor containing the 

following: 
 

a. Name of Contractor 
b. Name of Project 
c. List of Submittals with Specification Section references 
d. Name of Manufacturer or Supplier 
e. Additional information as required for the items being provided. 



01 33 01/2 
 

 

 
3. Coordinate transmittal of different types of submittals for related elements of the work so 

processing will not be delayed by the need to review submittals concurrently for coordination. 
 
a. The Engineer reserves the right to withhold action on a submittal requiring coordination 

with other submittals until all related submittals are received.  
 

4. Processing: No specific time periods are established herein for submittals or for the engineers 
review.  To avoid the need to delay installation as a result of the time required to process 
submittals, allow sufficient time for submittal review, including time for resubmittals. 
 
a. Allow up to 21 days for initial review.  Allow additional time if the Engineer must delay 

processing to permit coordination with subsequent submittals. 
b. If an intermediate submittal is necessary, process the same as the initial submittal. 
c. Allow up to 21 days for reprocessing each submittal. 
d. No extension of Contract Time will be authorized because of failure to transmit submittals 

to the Engineer sufficiently in advance of the work to permit processing. 
 

5. Questions on the plans and project specifications during the contract bidding phase should be 
directed to: 

 
Mr. Alak Roy  
Civil Engineer 
Infrastructure Services Division 
Room 907, Frank P. Zeidler Municipal Building 
841 North Broadway 
Milwaukee, WI 53202 
(414) 286-0451 
Alak.Roy@milwaukee.gov 

 
All correspondence including submittals, payment requests (4 copies), change order 
proposals, construction time letters (delays, suspensions), and any construction related 
matters shall be addressed as follows: 

 
Construction Supervisor (To be determined) 
Infrastructure Services Division 
Room 701, Frank P. Zeidler Municipal Building 
841 North Broadway 
Milwaukee, WI 53202 
 

Note: A specific Construction Supervisor will be assigned to the project prior to the start of 
construction and contact information will be shared at the preconstruction conference. 

 
All correspondence concerning the following items; Small Business Enterprise program 
Reports, Residency Preference Program, Apprentice Program, Wage and Hour Reports, 
Insurance Certificates, Subcontractor Approval Forms, and all affidavits should be sent to: 
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Ms. Barbara A. Trible 
Department of Public Works 
Room 507, Frank P. Zeidler Municipal Building 
841 North Broadway 
Milwaukee, WI 53202 
(414) 286-3309 
Barbara.Trible@milwaukee.gov 

 
B. Approvals: Wherever the words “or equal” or “approved equal” or similar terms are used, it shall 

mean as approved by the Commissioner of Public Works or agent.  All shop drawings, bulletins, 
manufacturer’s cut sheets and data necessary for an approval shall be submitted with four (4) 
copies sent to the City Engineer.  Three (3) copies are required for the City’s use, and one (1) copy 
will be returned to the Contractor.  
 

C. Approval shall apply to general conformance only, and shall in no way relieve this Contractor from 
his/her responsibility for the full performance of contract.    

 
3.2 CODES AND PERMITS 

 
A. The contractor shall obtain and pay for all permits, charges, fees and licenses, if any are necessary 

for the prosecution of the work.  
 
B. The contractor shall comply with all laws, ordinances, rules and regulations bearing in the conduct 

of the work including the giving of notices. 
 
C. The cost of special equipment, enclosures, protective coverings, etc., as may be required to 

comply with codes and ordinances shall be included in the appropriate price bid for the work. 
 
D. If any material or work is specified contrary to such rules or omitted from the specifications or 

drawings but required by such rules, it shall be altered as required by the contractor to meet these 
rules and regulations. 
 

E. Attention is directed to the Milwaukee County Air Pollution Control Ordinances and the Department 
of Natural Resources relative to the specific sections which are applicable to sandblasting and 
spray painting.  

 
PART 4 – MEASUREMENT AND PAYMENT (Not Applicable) 
 
 

END OF SECTION 01 33 01 
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SECTION 01 50 00 – TEMPORARY FACILITIES AND CONTROLS 
 

PART 1  - GENERAL 
 

1.1 RELATED DOCUMENTS 
 
A. Drawings and general provisions of the contract, including General Conditions and other Division 1 

specification sections, apply to this section. 
 

1.2 SUMMARY 
 
A. This section includes requirements for construction facilities and temporary controls, including 

temporary utilities, support facilities, and security and protection. 
 
B. Temporary utilities may include, but are not limited to, the following: 

 
1. Water service and distribution 
2. Temporary electric power and light 
3. Temporary heat 
4. Ventilation 
5. Telephone service 

 
C. Support facilities may include, but are not limited to, the following: 

 
1. Temporary enclosures 
2. Hoists and scaffolding 
3. Temporary project identification signs and bulletin boards 
4. Waste disposal services 
5. Construction aids and miscellaneous services and facilities 

 
D. Security and protection facilities may include, but are not limited to, the following: 

 
1. Barricades, warning signs, and lights 
2. Enclosure fence for the site 
3. Environmental protection 

 
PART 2  - PRODUCTS (Not Applicable) 
 
PART 3  - EXECUTION 
 
3.1 TEMPORARY OR TRIAL USAGE 

 
A. The owner shall have the right to make temporary or trial usage of any mechanical device, 

machinery, apparatus, equipment, work, material, or construction supplied under contract before 
final completion or acceptance of the work, and the same shall not be construed as evidence of 
acceptance of the work by the owner. 

 



01 50 00/2 

 

3.2 TEMPORARY POWER 
 

A. The Contractor shall provide all power required, and be responsible for payment for all utility bills 
beginning at the start date for the duration of the project. 
 
1. OSHA regulations require that employers use either ground fault circuit interrupters or an 

assured equipment grounding conductor program in addition to any other regulation or 
equipment ground connectors. 
 

3.3 TEMPORARY LIGHTING 
 
A. Temporary lighting shall be provided and maintained by the Contractor. 

 
B. Furnish, install, and maintain temporary lighting during construction. 

 
1. Lighting shall be sufficient to enable all trades to complete their work.  Illumination in all areas 

shall meet or exceed State Code requirements.  (See IND 35.38).  Provide at least one 200 
watt lamp for each 400 square feet of floor space.   
 

2. Remove the temporary lighting when the job is completed.  
 
3.4 BULLETIN BOARD 

 
A. Furnish and maintain a 4-feet 0-inch by 4-feet 0-inch bulletin board for the posting of wage 

employment data, etc. 
 

3.5 FIELD OFFICE 
 
A. The location of a field office shall be coordinated with the City of Milwaukee for the West Lisbon 

Avenue Bridge, Retaining Walls and Approaches.   
 

PART 4 –MEASUREMENT AND PAYMENT (Not Applicable) 
 
 
 
 

END OF SECTION 01 50 00 
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SECTION 01 60 01 – MATERIALS AND EQUIPMENT 
 
PART 1  - GENERAL 
 
1.1 MATERIALS 

 
A. Furnish materials of the type, qualities and characteristics specified.  The specification of a trade 

name and catalog number is intended to establish quality, type, character and operating 
characteristics of the material required.  Materials by other manufacturer’s meeting the approval of 
the Engineer of equal specifications will be considered excepting as may be specifically stated 
otherwise.  Evaluating of other manufacturer’s products will be made at the time of shop drawing 
submission.  Samples and/or demonstrations may be requested. 

 
B. Materials and equipment shall be delivered adequately protected, in merchantable condition and in 

original unbroken packages if normally packaged.  They shall be stored and handled so as to 
protect and maintain their merchantable condition.  Packages shall have stamped on them the date 
of manufacture and shelf life, if applicable. 

 
C. The Commissioner of Public Works or his representative shall have the right to reject material not 

in compliance with specifications as well as damaged material and the Contractor shall remove 
such material from the construction site when as directed. 
 

1.2 MATERIAL STORAGE 
 
A. Storage areas are available within the Contractor’s occupancy limits. 

 
B. Refer to Section 01 11 00 Summary of Work, Storage of Materials. 
 

1.3 EQUIPMENT 
 
A. Internal combustion engine and compressors shall be equipped with mufflers to reduce noise to a 

minimum, and shall not be operated in enclosed areas without adequate ventilation. 
 
B. All materials and work procedures used shall be in accordance with all air pollution control 

regulations in effect at the work site. 
 

PART 2  - PRODUCTS (Not Applicable) 
 
PART 3  - EXECUTION (Not Applicable) 

 
PART 4  - MEASUREMENT AND PAYMENT (Not Applicable) 
 
 
 

END OF SECTION 01 60 01 
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SECTION 01 70 01 – CLEANING AND PROJECT CLOSE-OUT 
 

PART 1  - GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings, special provisions, and general provisions of the contract, including General Conditions 

and other Division 1 specification sections, apply to this section. 
 
B. Article 2.5.4 of the General Specifications of the City of Milwaukee Department of Public Works 

shall be supplemented as specified hereafter. 
 

1.2 SUMMARY 
 
A. This section includes administrative and procedural requirements for cleaning and project closeout 

including, but not limited to, the following: 
 
1. Project record document submittal 
2. Submittal of warranties 
3. Final cleaning 
 

1.3 AS-BUILT DRAWINGS 
 
A. At the completion of work and prior to final payment, the contractor shall provide the City with a 

marked up set of “as-built” drawings showing all changes or variations from contract drawings, 
including those specified on change order drawings heretofore issued.  Contractors providing 
buried or concealed piping, conduit or similar items shall locate such items by dimensions and 
elevations. 

 
B. Marked up sets of prints will be acceptable providing they are in first class condition for record 

purposes.  Each contractor shall be responsible for accuracy of record drawings. 
 

1.4 GUARANTEE 
 
A. The Contractor shall guarantee to replace or repair promptly at his own expense, as directed by the 

Commissioner of Public Works or his agent, all workmanship, materials, or equipment in which 
defects may develop within a minimum one (1) year warranty period from the date of final 
acceptance of his work excepting as may be hereinafter specified.  This guarantee includes all 
damage done by the City due to faulty equipment, poor installation or poor construction caused by 
the Contractor.  The City shall also receive any extended guarantees or warranties normally 
supplied by any vendor or manufacturer for material or equipment incorporated in the work. 

 
PART 2  - PRODUCTS (Not Applicable) 
 
PART 3  - EXECUTION 
 
3.1 SAFETY CLEANING 
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A. Safety cleaning: Each Contractor is responsible for safety cleaning, which includes but is not 

limited to the following: 
 
1. Work areas, passageways, stairs, must be kept free of debris and scrap. 
 
2. Form and scrap lumber shall have nails withdrawn or bent over and lumber shall be stacked or 

removed. 
 
3. Spills of paint, oil, grease, or other liquids shall be removed immediately. 
 

3.2 PROGRESS CLEANING 
 
A. Prime Contractor and subcontractor shall remove his rubbish and debris from the site promptly 

upon its accumulation. 
 
B. Combustible waste shall be stored in fire resistive containers and disposed of regularly. 
 
C. Oily, flammable or hazardous wastes such as caustics, acids, harmful dusts, etc., shall be stored in 

appropriate covered containers. 
 

D. The Contractor is not allowed to wash debris or other harmful contaminants into the Kinnickinnic 
River or down drains that would be discharged into City Sewers.  Filters shall be inserted in the 
drain where it is likely debris may accumulate.  

 
3.3 DISPOSAL 

 
A. All demolished materials required for this work shall be carefully collected and removed from site. 
 
B. No burning or rubbish or debris will be allowed at the site.  No rubbish shall be thrown from heights 

without proper protection.  When dust will be generated or flying debris is likely to occur, provide 
dust tight chutes or other means to control dust. 

 
C. Containers: Contractor shall provide mobile industrial type waste containers in the number and size 

required, placed at adequate locations to handle debris or provide other methods of disposing of 
debris. 

 
3.4 FINAL CLEANING 

 
A. Complete final cleaning immediately prior to substantial completion. 
 
B. Contractors shall expedite or perform thorough cleaning, sweeping, and washing of work to remove 

from work area and equipment under his contract, all foreign matter, dust, debris, spots and soil, so 
as to put all such work and equipment including finishes, in a complete and finished condition 
ready for acceptance and use intended. 

 
C. Remove debris from drains and flush clean. 
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D. Employ trained experienced workmen for the final cleaning. 
 

3.5 CHARGES 
 
A. If Prime Contractors do not remove rubbish or clean the project site as specified above, the City 

reserves the right to have work done by others at Contractor’s expense. 
 
B. Employees of the City who are required to clean up any rubbish will record all hours involved to 

complete such work. 
 
C. The cost incurred by the City for this special cleaning shall be charged against the contract price of 

the Contractor as determined by the City. 
 

PART 4  - MEASUREMENT AND PAYMENT (Not Applicable)  
 

 
END OF SECTION 01 70 01 
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SECTION 33 05 13.13 – CITY UNDERGROUND CONDUIT (CUC) MANHOLE ADJUSTMENT  
 
PART 1  – GENERAL 
 

This special provision describes adjusting the existing chimney of the block, precast, or brick round 
manholes; and furnishing, installing, and removing protection of the cables in the manholes during 
adjustment and paving operations.  Perform work in accordance with the standard specifications, per 
Standard Specifications for Sewer & Water Construction in Wisconsin, as shown on the attached 
sketch, and as hereinafter specified. 
 

PART 2  – PRODUCTS 
 

Furnish and install materials that conform to the requirements of Standard Specifications for Sewer & 
Water Construction in Wisconsin.  Salvage and re-install existing covers on the manholes.  For 
manhole covers designated for replacement the city will supply the covers.  Contact Rico Lopez, 
Inventory Clerk, at (414) 286-6123 prior to obtaining the frames and lids from the DPW Field 
Headquarters at 3850 North 35th Street.  Contractor must have the “Castings Requisitions Form” which 
shall be supplied by the city to obtain the covers. 

 
PART 3  – EXECUTION 
 

Report any pre-existing problems to Ms. Karen Rogney, Conduit Section, at (414) 286-3243 three 
working in advance of any construction on manholes. 

 
Before removing the pavement around the manhole, place a 3/4-inch plywood cover or equal over 
existing active Street Lighting, Traffic Control, Communication or private vendor electrical cables.  This 
cover shall be properly supported to/at the manhole floor.  Contractor must place a steel cover plate 
over the manhole which must remain in place during construction activities until the frame and cover 
are placed on the manhole. 

 
Remove existing chimney to surface of concrete roof slab. If manhole does not have an existing 
concrete roof slab, remove sufficient chimney as to provide adequate corbel to fit new larger cast iron 
frame and cover. 

 
Break out and remove pavement around manhole.  Remove existing covers, storing and securing them 
properly.  Any damaged, lost, or stolen covers shall be the responsibility of the contractor and shall be 
replaced at the contractor’s expense. 
 
Adjust manhole cover to proposed grade using brick or concrete rings as necessary.  After paving is 
complete, remove all wedges and shims.  Fill voids with grout.  Do not back plaster inside walls.  After 
completion of all paving operations, remove the temporary 3/4-inch plywood cover or equal which was 
placed over the existing electrical cables in the manhole as mentioned above. Remove all construction 
debris from the manhole. 
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PART 4  – MEASUREMENT AND PAYMENT 
 

The unit of measurement for CUC manhole adjustment shall be Each. Note: CUC Manhole Adjustment 
shall include up to twelve (12) inches of adjustment. Payment shall be full compensation for furnishing 
all required materials, exclusive of frames, grates, or lids available and designated for adjusting; for 
removing, re-installing and adjusting the covers; and for furnishing all labor, tools, equipment, and 
incidentals necessary for adjusting each cover, complete in accordance to the requirements of the 
plans and contract.  Covers to be adjusted and which were rendered unfit for use by the contractor, 
through the contractor’s operations will be replaced by the contractor in kind at the contractor’s own 
cost and expense. 

 
END OF SECTION 33 05 13.13 
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SECTION 33 05 14 – INSTALLING CONDUIT INTO EXISTING ITEM 
 

PART 1  – GENERAL 
 

This special provision describes locating existing conduit system manholes and installing new conduit 
into those manholes at the locations shown on the plans. The contractor shall verify existing conduit 
manhole locations with the City of Milwaukee, and shall maintain any existing conductors, fibers, and 
conduit paths without interruption or damage. Repair and restoration of all disturbed areas resulting 
from the work shall be in accordance with the pertinent provisions of the standard specifications, and 
as hereinafter provided. 

 
PART 2  – PRODUCTS 
 

Conduit, as provided and paid for under other items in this contract. All materials shall conform to the 
pertinent provisions of the standard specifications unless otherwise noted. 

 
PART 3  – EXECUTION 
 

Carefully expose the outside of the existing structure without disturbing any existing conduits or 
cabling. 
 
Drill the appropriate sized hole in a concrete structure or saw and remove full sections of block or 
bricks from the existing structure for the entering of conduit at a location within the structure that will not 
disturb the existing cabling and will not hinder the installation of new cabling within the installed conduit. 
This work may include the removal of the existing abandoned conduit from the structure to allow for the 
installation of the new conduits as indicated on the plans. 
 
Fill any void area between the drilled hole and conduit with an engineer-approved filling material to 
protect against conduit movement and entry of fill material into the structure. 
 
Carefully tamp backfill into place. 
 
All disturbed areas shall be repaired and restored in kind. 

 
PART 4  – MEASUREMENT AND PAYMENT 
 

The unit of measurement for Installing Conduit Into Existing Item shall be Each. Up to six conduits 
entering a structure per entry point into the existing structure will be considered a single unit. Conduits 
in excess of six, or conduits entering at significantly different entry points into the existing manhole will 
constitute multiple units. Payment is full compensation for drilling holes; removing blocks: removing 
bricks: removing abandoned conduit; furnishing and installing all materials, including bricks, and coarse 
aggregate; for excavation, bedding and backfilling, including any sand or other required materials; 
furnishing and placing topsoil, fertilizer, seed, and mulch in disturbed areas; for disposal of surplus 
materials; for making inspections; and for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the contract work. 

 
END OF SECTION 33 05 14 
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SECTION 33 05 17 – 4-DUCT CONDUIT, CEMENT ENCASED, 4-INCH RIGID NONMETALLIC CONDUIT 
DB-60 

 
PART 1  – GENERAL 
 

This work consists of furnishing and installing cement encased multiple duct conduit below grade in 
accordance with the Standard Specifications, as shown on the plans and as follows. 

 
PART 2  – PRODUCTS 
 

A. Conduit: The contractor shall furnish DB-60 polyvinyl chloride (PVC) conduit. 
 

PVC conduit and fittings shall conform to the requirements of Standard Specifications for Smooth-
Wall Poly (Vinyl Chloride) (PVC) Conduit and Fittings for Underground Installation, ASTM 
Designation: F512 (latest edition). 

 
B. Concrete: The type of concrete to be used to encase the ducts will be: 
      
   Min. Cement Sizes of 
 Class of Type of Content Sacks Coarse 
 Concrete Cement per Cubic Yard Aggregate 
 
    G-1 Standard    4.0 Sharp 
  Portland  Torpedo 
  Cement  Sand only 
  Type 1A 
  or 1SA 
 
C. Slurry Backfill.  Aggregate slurry backfill consists of No. 1 concrete aggregate Class ‘C’ concrete 

mix with the cement deleted. 
 
 Fly Ash (Class C)   75 lbs. 
 Concrete Sand (Damp)   1830 lbs. 
 No. 1 Concrete Aggregate       1830 lbs. 
 

The material shall be mixed with water to inundate the aggregate sufficiently to provide an 
approximate 3 inch slump.  The mix shall be deposited in the trench directly from a concrete transit 
mix truck. 

 
D. Pull Rope  Pull rope specifications will be: 
 

 Flat construction (7/16” to 5/8” wide) 
 100% woven aramid fiber (may include tracer wire) 
 1500 lbs. Minimum pull strength prelubricated 
 sequential footage markings for location 

 
For any questions on materials, contact Ms. Karen Rogney at (414) 286-3243. 
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PART 3  – EXECUTION 
 

A. Excavation: The excavation shall have the minimum or maximum dimensions shown on the plans 
and as follows: 

 
   No. of 
 Ducts Wide   Minimum  Maximum 
 
 2    14 1/8”   16 5/8” 
 3    19 3/4”   22 1/4” 
 4    25 3/8”   27 7/8” 
 

These minimum and maximum trench widths apply to standard 4 inch PVC electrical duct only.  
When required, the excavation may be widened for the handling and placing of materials. 
 
Open-cut trenches shall be sheathed and braced as required by code and as necessary to 
maintain safety.  The cost of furnishing, placing and removing of sheathing and bracing shall be 
included in the unit bid for the work. 
 
The dimensions of the excavation will be governed by the number, configuration and the grade 
(cover) to which the conduit is to be installed as shown on the plan.  The walls of the excavation 
shall be clean and true. 
 
Previous to excavating trenches, the contractor shall expose the existing manhole and conduit 
lines.  The object of this is to permit adjustments in line and grade to avoid special construction 
methods.  The exposed manhole and conduit shall be protected from damage. 
 
The conduit shall be laid at a depth so that sufficient protection from damage is provided.  
Allowable covers shall be as follows: 
 
The standard cover for mainline conduit is 39 inches and the minimum cover acceptable shall be 
28 inches. 
 
The standard cover shall be maintained wherever possible and any deviation less than the 
minimum may be allowed only with specific approval of the engineer. 
 
The trench shall be graded so that it will have a minimum pitch of three inches per 100 feet.  When 
an obstruction is encountered in the trench and it is necessary to excavate a deeper trench than 
would otherwise be required, in order to obtain drainage, refer the matter to the Inspector to 
determine whether the extra excavation should be made. 

 
In grading a trench for mainline conduit, there are three general practices for direction of pitch. 
 
1. When grading a trench in a street with a level grade, the high point of the trench bottom should 

ordinarily be centered between manholes and pitched downward equally toward each 
manhole. 
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2. Where the street slopes in one direction, locate the high point of the trench bottom 

approximately 30 feet from the end wall of the higher manhole and grade toward both 
manholes. 

 
3. Where a steep grade is encountered, grade the trench at the minimum pitch from the end wall 

of the higher manhole to a point 20 feet plus or minus toward the lower manhole.  From this 
point, follow the street grade at the standard cover to a point 20 feet plus or minimum away 
from the end wall of the lower manhole.  From this point, the remainder of the section shall be 
laid at the normal pitch. 

 
After the rough excavation is completed, the bottom of the trench shall be prepared to receive the 
conduit.  The duct bed shall be brought to the final grade and graded uniformly from the high point 
to the low or drainage points.  Stone chips or limestone screenings shall be used for grading the 
trench. 

 
B. Placing of Duct 

 
Placing of the duct is to proceed as soon as the duct bed has been completed.  All ducts shall be 
inspected before placing to see that the bores are clean and free from mud, sand, etc.  Only ducts 
with a smooth bore, free from burrs, rough projections etc. shall be used.  Where burrs or other 
rough areas likely to damage cable are found in the duct, they shall be smoothed off by rasping or 
scraping. 

 
The duct shall be placed (as shown on the detail) with the ends staggered so no two couplings are 
adjacent.  This may be accomplished by the use of the short lengths in stock or cutting back full 
length sections to the desired lengths.  If cut pieces are used, the cut end shall be placed at the 
manhole. 
 
Full length pieces shall be used for the balance of the conduit line. 
 
Formations of two ducts or more in height are to be carried forward in full formation, that is, as 
each tier of twenty foot lengths is laid, the next higher tier of ducts shall then be placed on the base 
spacers.  These spacers shall be two feet from each duct end.  The intermediate spacers and 
ducts shall be placed for the remaining tiers.  Each length shall be glued into the adjoining 
coupling.  A twist and push on the duct being placed will suffice for a water tight joint.  Caution 
must be exercised in the driving operation, so that neither the coupling or duct will be split or 
damaged in any way.  After the full formation has been completed, wood trench and duct bracing 
shall be placed on the ducts to prevent shifting or floating while the concrete envelope is being 
placed and during driving operation. 
 
This procedure shall be followed with succeeding lengths, providing spacers (as shown on the 
detail) at the proper intervals, until sufficient trench footage of completed formation has been 
placed and is ready to receive concrete encasement. 
 
The standard terminating point for mainline conduit will be the inside manhole wall.  A standard end 
bell fitting shall be installed on all duct access points. 
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When the terminating point is not at a manhole but under pavement, an end cap shall be glued to 
the end of each duct. The grout encasement shall stop 4 inches from the end of the ducts leaving 
the ends exposed. 
 
A #10 copper tracer wire shall be installed along and above the centerline of the duct for 
encasement in the concrete.  The wire shall be 4 feet longer than the run of conduit and be at least 
2 feet long at each access point. 
 
A pull rope shall be installed in each run of conduit, as laid.  The rope shall be 4 feet longer than 
the run of conduit and shall be doubled back at least 2 feet at each raceway access point.  The pull 
rope shall be anchored at each access point in a manner acceptable to the engineer. 

 
C. Concreting:  After sufficient conduit has been laid and the trench and duct have been inspected, 

concreting is to begin.  The minimum concrete encasement of the ducts shall be three (3) inches 
on the top, two (2) inches on the sides, and three (3) inches on the bottom (as shown on the 
detail).  After placing, the concrete shall be puddled with a splicing bar or similar tool so that 
complete duct encasement is accomplished.  Wood braces used to keep the conduit from floating 
shall be removed before the concrete sets completely and the resultant encasement voids filled 
with concrete. 

 
Concrete encasement shall be allowed sufficient time to set before backfilling is commenced. 

 
D. Backfilling:  The backfilling of the conduit shall commence immediately after the duct has been 

inspected, approved and has had sufficient time to set to withstand the load. 
 

1. All trenches under pavement and/or concrete walk shall be backfilled with slurry. 
2. All trenches in grass areas shall be backfilled with the excavated material. 

 
An aggregate slurry as specified shall be used to backfill the concrete encased conduit.  The trench 
shall be slurry backfilled to the proposed or existing subgrade.  The mix shall be deposited in the 
trench directly from a concrete transit mix truck. 

 
PART 4  – MEASUREMENT AND PAYMENT 
 

The item 4-Duct Conduit, Cement Encased, 4-Inch Rigid Non-Metallic Conduit DB-60, furnished and 
installed at the locations on the plans, will be measured by the linear foot.  The measured quantity will 
equal the linear feet of encased duct, based on the distance along the centerline of duct between ends 
of conduit.  Payment for the 4-Duct Conduit Cement Encased bid item is full compensation for 
providing the conduit, conduit bodies, and conduit fittings; for providing all conduit spacers used to 
support conduit; for pull ropes, trace wire; for excavating, bedding, encasement and backfilling 
including any concrete, stone, aggregate slurry, bracing, or other related materials; for disposing of 
surplus materials; and for making inspections. 

 
END OF SECTION 33 05 17 
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STSP’S Revised June 15, 2013 

 

SPECIAL PROVISIONS 

 

1. General. 

Perform the work under this construction contract for the West Lisbon Avenue Bridge, 

Retaining Walls and Approaches over the Canadian Pacific Railway, City of Milwaukee, 

Milwaukee County, Wisconsin as the plans show and execute the work as specified in the 

State of Wisconsin, Department of Transportation, Standard Specifications for Highway 

and Structure Construction, 2014 Edition, as published by the department, and these 

special provisions. The City considers only City and department standard specifications, 

supplemental specifications and interim supplemental specifications issued directly from 

the City as valid for this contract. 

 

If all or a portion of the plans and special provisions are developed in the SI metric system 

and the schedule of prices is developed in the US standard measure system, the City will 

pay for the work as bid in the US standard system. 

 

The City of Milwaukee is referred as the City and the Wisconsin Department of 

Transportation is referred as the department in this specification. 

2. Scope of Work. 

The work under this contract shall consist of pavement removal, grading, concrete 

pavement, concrete curb and gutter, sidewalk, driveway approaches, pavement marking, 

landscaping, removal of existing structure P-40-884 except abutments, construction of 

Structures B-40-899, R-40-606, R-40-607, R-40-608, R-40-609, and all incidental items 

necessary to complete the work as shown on the plans and included in the proposal and 

contract. 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to do so.  

 

Provide the start date to the engineer in writing within a month after executing the contract 

but at least 14 calendar days before the pre-construction conference.  Upon approval, the 

engineer will issue the notice to proceed within 10 calendar days before the approved start 

date. 

 

To revise the start date, submit a written request to the engineer at least two weeks before 

the intended start date.  The engineer will approve or deny that request based on the 

conditions cited in the request and its effect on the City’s scheduled resources.  
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Coordinate construction activities so that all work on this contract is completed by the 

project’s completion date. 

 

Note that access to the railroad right-of-way under the bridge is limited.  Conduct an on-

site visit prior to bidding to determine how to bring equipment, materials, and personnel to 

the work area for the prosecution on the bridge work. 

 

The contractor will be responsible to find the staging area during construction by 

occupying the work area on the bridge, approaches or by negotiating with the adjacent 

property owners for the construction staging.  

 

Notify the following personnel within the specified time period prior to commencing any 

construction operations: 

 

 Obtain permission from the engineer a minimum of 48 hours prior to any 

construction schedule change. 

 

Once work has started on the contract, work continually until the contract work is 

complete.  The contract will not be considered complete until all items on the contract are 

completed, including sodding and roadway finishing.  Obtain approval from the engineer 

at least 24-hours in advance if work on Saturday, Sunday or nationally recognized legal 

holidays is desired.  Notify the engineers as soon as possible, but no later than 12:00 P.M. 

the day before of scheduling changes after approval has been obtained. 

 

No extra cost will be allowed for “cold weather protection” as addressed in standard spec 

415.3.13. 

 

Maintain or provide where necessary, as directed by the engineer, pedestrian access to 

adjacent properties, businesses, and at bus stops.  Provide adequate temporary sidewalk 

and bridging between the curb and right-of-way line over freshly paved concrete or other 

obstructions on the sidewalk area at entrances to building or as direct by the engineer.  The 

cost of bridging shall be included in the unit bid price for Concrete Sidewalk, 5-Inch.   

 

Maintain vehicular access to all business and commercial properties at all times except as 

noted in traffic control plans and specifications.   

 

Inform property owners at least 48-hours prior to removing a driveway approach, which 

serves that property.  Schedule sidewalk and driveway approach removal and replacement 

so that the time lapse between the removal and replacement is minimal.   

 

Use equipment having vacuum or water-spray mechanisms to eliminate the dispersion of 

dust when performing roadway-cleaning operations.  Provide suitable, self-contained 

particulate collectors, if vacuum equipment is used, to prevent discharge from collection 

bin into the atmosphere. 
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Migratory Birds 

There is potential for bird nesting under the West Lisbon Avenue Bridge.  The 

International Migratory Bird Act protects international migratory birds such as seagulls, 

swallows, and terns.  The Department of Natural Resources recommends that the bridge be 

checked twice daily and empty nests be removed.  It is a violation of federal law to disturb 

nests if eggs or fledgling young are present.  Please contact Brian Nelson, United States 

Department of Agriculture, Animal and Plant Health Inspection Service, Wildlife Services 

at (920) 324-4514 if eggs or fledgling young are present. 

 

If swallow nests are present, do not remove or destroy them when the swallows are nesting 

or rearing their young.  The nesting season for swallows has been established as May 1 

through August 30.  Apply for a depredation permit from the US Fish and Wildlife Service 

for work that may disturb or destroy occupied nests during the nesting period.  The need 

for a permit may be avoided by removing the existing bridge superstructure prior to nest 

occupation by swallows, and clearing the nests from and installing a suitable netting 

device on the remaining existing superstructure prior to nesting activity to prevent the 

swallows from nesting.  The cost for preventing nesting shall be included in the cost of 

Debris Containment B-40-899. 

 

All construction activities should occur in an environmentally sound manner.  This 

includes the proper disposal of all demolition material that cannot be recycled. 

4. Traffic. 

Lisbon Avenue over the Canadian Pacific Railway will be closed to through traffic during 

construction operations under this contract.  Provide access to properties adjacent to the 

bridge and approaches, unless noted in the traffic control plan, except for minimum time 

necessary to undertake construction activities in the immediate vicinity of the property.  

 

Maintain pedestrian access at all times to the entrances to the properties as shown on the 

plans and directed by the engineer.   

 

All posting of parking restrictions required to facilitate construction operations will be 

provided by the City of Milwaukee, Infrastructure Services Division, or as directed by the 

engineer.  Contract James Brown at (414) 286-3276, at least three working days prior to 

the start of construction operations. 

 

Each barricade, sign, or other traffic control device shall bear the name and telephone 

number for 24-hour emergency service, printed in letters at least ¾-inch in height. 

 

Provide continuous 24-hours-a-day availability of equipment and forces to expeditiously 

restore barricades, lights, signs or other traffic control devices that are damaged or 

disturbed, and in no case shall the elapsed time between the notification of damage 

(disturbed) and restoration of traffic control devices exceed two hours.  The cost to 

maintain and restore the above items shall be considered incidental to the item of Traffic 

Control and no additional payment will be made therefore. 
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5. Work Restrictions. 

Comply with all local ordinances that apply to local street work operations, including those 

pertaining to working during Night Time hours.  Furnish any ordinance variance issued by 

the municipality or required permits to the engineer, in writing, 3 days prior to performing 

such work.  Do not operate motorized construction equipment from 9:00 PM until the 

following 7:00 AM, unless prior written approval is obtained from the Engineer. 

 

Maintain or provide where necessary pedestrian access to adjacent properties, businesses, 

recreation areas, and bus stops as directed by the engineer.  

 

Provide adequate temporary sidewalk and bridging between the curb and right-of-way line 

over freshly paved concrete or other obstructions in the sidewalk area at entrances to 

buildings, as directed by the engineer.  

 

Do not remove any existing trees, street light poles, hydrants and other utility poles 

without the written approval of the engineer.  Conduct an on-site visit prior to biding to 

determine any special measures required for proper clearance between the trees, hydrants, 

poles, and the construction equipment.  

 

Construct driveway approaches as shown on the plans.  Do not close or remove any 

approaches without sufficient notice given to the occupants of the premises to remove their 

vehicles prior to driveway removal or closing of the driveway approach access.  

 

If the contractor can make other access arrangement, agreed to in writing and signed by the 

contractor and the property owner serviced by the driveway, other sequencing will be 

allowed when approved by the engineer.  

6. Work Done by Others. 

All electrical work for wiring and installing the fixtures on the lighting supports will be 

done by City of Milwaukee crews.  The contractor is responsible for supplying and 

installing all conduit and junction boxes as detailed in other special provisions. 

 

All utility work for wiring and installing AT&T facilities will be done by a contractor for 

AT&T under a separate contract.  The contractor is responsible for coordinating with 

AT&T in a timely manner as described in the utilities special provision to keep the project 

on schedule.  

7. Public Convenience and Safety. 

Revise standard spec 107.8(6) as follows: 

 

Check for and comply with local ordinances governing the hours of operation of 

construction equipment.  Do not operate motorized construction equipment from 9:00 PM 

until the following 7:00 AM, unless prior written approval is obtained from the engineer. 
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8. Railroad Insurance and Coordination. 

A  Description 

Comply with standard spec 107.17 for all work affecting Canadian Pacific (SOO Line) 

property and any existing tracks. 

 

A.1  Railroad Insurance Requirements 

In addition to standard spec 107.26, provide railroad protective liability insurance 

coverage as specified in standard spec 107.17.3. Insurance is filed in the name of Canadian 

Pacific (SOO Line). 

 

Notify evidence of the required coverage, and duration to Daniel Sabatka at (630)860-

4430; 11306 Franklin Avenue, Franklin Park, IL 60131. Include the following information 

on the insurance document: 

 Job Number BR100120107 

 Route Name West Lisbon Avenue, Milwaukee 

 Crossing ID Existing P-40-884; Proposed B-40-899 

 Railroad Subdivision North Milwaukee Line 

 Railroad Milepost 89.82 

 

 

A.2  Work by Railroad 

The railroad will perform the work described in this section, except for work described in 

other special provisions and will be accomplished without cost to the contractor. None. 

 

A.3  Names and addresses of Railroad Representatives for Consultation and 

Coordination 

For ALL OTHER Counties: 
Contact Edward Oom, Manager Public Works, 11306 Franklin Avenue, Franklin Park, IL 

60131; TELEPHONE (630) 701-5882; email Edward.Oom@cpr.ca for consultation on 

railroad requirements during construction. 

 

*  Contact CP(SOO) – Otis Goodman – Supervisor Public Works, 11306 Franklin Avenue, 

Franklin Park, IL 60131; telephone (630) 860-4477; email goo0064@cpr.ca prior to letting 

for flagman work hour availability. 

 for consultation on railroad requirements during construction. 

 

Amend standard spec 108.4 to include the railroad in the distribution of the initial bar 

chart, and monthly schedule updates. The bar chart shall specifically show work involving 

coordination with the railroad. 

 

A.4  Temporary Grade Crossing 
If a temporary grade crossing is desired, submit a written request to the railroad 

representative named in A.3 several weeks prior to the time needed. Approval is subject to 

the discretion of the railroad. The City has made no arrangements for a temporary grade 

crossing. 
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A.5  Train Operation 
Approximately 0 passenger trains and 2 through freight trains operate daily through the 

construction site. Through freight trains operate at up to 10 mph. There are switching 

movements one mile North and one mile South of the Lisbon Avenue crossing. 

 

A.6  Temporary Clearances During Construction 

Replace subparagraphs (3) 4.1 and (3) 4.2 of standard spec 107.17.1 with the following: 

 

 Provide 8 feet 6 inches (2.6 m) plus 1.5 inches (38 mm) per degree of track 

curvature, measured horizontally from the track center line. 

 

Provide 20 feet 0 inches (6.1 m) plus compensation for super-elevated track, 

measured vertically above the top of the highest rails. 

 

Any debris containment and impacts to the temporary vertical clearance shall be reviewed 

and approved by the Railroad prior to obstruction. 

 

B  Railroad Flagging 
Arrange with the railroad for the flagging of trains and safety of railroad operations when 

working between the clearance fences specified. The following conditions may also 

warrant flagging: 

1. Cranes swinging or handling materials or equipment between clearance 

fences. 

2. Construction operations that are in proximity of power lines or railroad 

signal and communication lines, underground cables, fuel oil facilities or 

pipe lines and which might result in fire or damage to such facilities, danger 

to railroad operations or danger to the public in the transaction of business 

on railroad premises. 

3. Excavation, tunneling, blasting, pile driving, placing, or removing 

cofferdams or sheeting, or similar activities might cause the railroad’s 

tracks or buildings to be undermined, heaved out of normal level, shifted 

out of alignment, or otherwise impaired. 

4. Bridge painting activities including rigging of falsework, scaffolding or 

similar activities between clearance fences. 

5. Deck removal activities within 25 feet of the centerline of any track. 

6. Pouring of bridge decks in spans over an operated track. 

7. At any other time in railroad representative’s judgment, the contractor’s 

work or operations constitute an intrusion into the track zone and create an 

extraordinary hazard to railroad traffic, and at any other time when flagging 

protection is necessary for safety to comply with the operating rules of the 

railroad. 

 

Projects with concurrent activity may require more than one flagger. 
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Projects with heavy contractor activity between clearance fences or unusual or heavy 

impact on railroad facilities will normally require a full-time flagger. 

 

The City and railroad will monitor operations for compliance with the above flagging 

requirements. Violations may result in removal from railroad property until arrangements 

to adhere to the flagging requirements are satisfied. If the railroad imposes additional 

flagging requirements beyond the above flagging requirements due to the previous 

violations, the contractor shall bear all costs of the additional flagging requirements. 

 

C  Flagging by Railroad– Railroad Does Not Pay Flagging Costs 

C.1  General 
Replace paragraph (3) of standard spec 107.17.1 with the following: 

 

Comply with the railroad’s rules and regulations regarding operations on railroad right-of-

way. If the railroad’s chief engineering officer requires, arrange with the railroad to obtain 

the services of qualified railroad employees to protect railroad traffic through the work 

area. Bear the cost of these services and make payment directly to the railroad. Notify the 

appropriate railroad representative as listed in section A.3 above, in writing, at least 30 

business days before starting work near a track. Provide the specific time planned to start 

the operations. 

 

C.2  Rates – Canadian Pacific (Soo Line) 
The following rates, reimbursement provisions, and excluded conditions will be used to 

determine the contractor’s cost of flagging: 

 $750 daily rate for an eight-hour day (including wages, labor surcharges, meals, 

lodging, vehicle and mileage expenses), 

 

 $1,100 daily rate for an eight-hour day on Saturdays, Sundays or holidays 

(including wages, labor surcharges, meals, lodging, vehicle and mileage expenses), 

 

 $135 per hour overtime rate for all time worked before or after the regular assigned 

eight hours on any day, or for a minimum three hour call on Saturdays, Sundays, or 

Holidays. 

 

If a flagger must be relieved due to hours of service requirements, arrangements will be 

made for a relief flagger. 

 

The flagger is required to set flags each day in advance of the contractor commencing 

work that will require flagging. The flagger must also remove the flags each day after the 

completion of work that required flagging. Any time worked before or after the minimum 

eight-hour flagging day to set or remove flags will be billed at the overtime rate. The 

contractor is responsible for knowing the requirements of the railroad for arranging and 

terminating flagging services and for the associated costs of those services. 
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C.3  Reimbursement Provisions 
The actual cost for flagging will be billed by the railroad. After the completion of the work 

requiring flagging protection as provided in section B above, the City will reimburse 100% 

of the cost of such services up to the rates provided above based on paid railroad invoices, 

except for the excluded conditions enumerated below. In the event actual flagging rates 

exceed the rates stated above, the City will reimburse 100% of the portion of the rate that 

is greater than the rates stated above. 

 

C.4  Excluded Conditions 
The City will not reimburse any of the cost for additional flagging attributable to the 

following: 

 1. Additional flagging requirements imposed by the railroad beyond the flagging 

requirements provided in subsection B above due to violations by the 

contractor. 

 2. Temporary construction crossings arranged for by the contractor. 

 

The contractor shall bear all costs of the additional flagging requirements for the excluded 

conditions. 

 

C.5  Payment for Flagging 
Railroads may issue progressive bills. Notify the railroad when the work is completed and 

request a final bill from the railroad. The railroad will issue a final bill. Promptly pay 

railroad-flagging bills, less any charges that may be in dispute. The City will pay for 

flagging reimbursement. The City will withhold flagging reimbursement until any disputed 

charges are resolved and the final bill is paid. No reimbursement for flagging will be made 

by the City if a violation of subsection B is documented. 

 

D  Rail Security Awareness and Contractor Orientation 

Prior to entry on railroad right-of-way, the contractor shall arrange for on-line security 

awareness and contractor orientation training and testing, and be registered through “e-

RAILSAFE” for all contractor and subcontractor employees working on railroad right-of-

way. See e-railsafe.com “Information”. The security awareness and contractor orientation 

training is shown under the railroad’s name. The City has secured right of entry to railroad 

property; neither the contractor nor subcontractors or their employees will be required to 

sign a right-of-entry form. The security awareness and contractor orientation certification 

is valid for 2 year(s) and must be renewed for projects that will carry over beyond the 2 

year period. Contractor and subcontractor employees shall wear the identification badge 

issued by e-RAILSAFE when on railroad right-of-way. Costs associated with training and 

registration are incidental to other items in the contract. 

9. Utilities. 

This contract does not come under the provision of Administrative Rule Trans 220. 

 

Coordinate construction activities with a call to Digger’s Hotline or a direct call to the 

utilities that have facilities in the area as required by statutes.  Use caution to ensure the 
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integrity of underground facilities and maintain code clearances from overhead facilities at 

all times. 

 

Note:  Bidders are advised to contact each utility company listed in the plans prior to 

preparing their bid to obtain current information on the status of each utility company’s 

work required in association with the project.  Existing trees, street light poles, hydrants 

and utility poles are to remain in place during construction.  Conduct an on-site visit prior 

to bidding to determine any special measures required for proper clearance between the 

trees, hydrants, poles, other utilities and any other physical structures and the paving 

equipment.  All bidders shall be capable of providing zero clearance behind the curb to 

accommodate existing obstructions at no additional cost to the project.  During paving 

operations keep all manholes accessible to utility companies for emergencies. 

 

A City of Milwaukee 

A.1 Water (WAT) 

There is an existing 16” water main located inside of a concrete tunnel (7’-9”(H) x 7’-

0”(W) outside dimensions) under the bridge.  This utility will remain in place and in 

service during construction.  Contractor shall take care to expose the top of the concrete 

tunnel prior to pile driving operations, which will be included in the bid item ‘Excavation 

for Structures Bridges (B-40-899)’.  One foot (1’-0”) clearance from the outside edge of 

the concrete tunnel must be maintained during pile placement and driving operations.  The 

proposed construction activities shall not affect the integrity of the existing water main or 

tunnel.  If damaged, the contractor will be responsible for all costs incurred to restore the 

water main to its original condition.  Adjustment of the water boxes and manholes located 

at the East and West sides of the bridge is to be performed by the contractor and will be 

paid for under bid items Adjusting Water Boxes SPV.0060.01 and Adjusting Manhole 

Frames & Lids SPV.0060.02. 

 

A.2 Combined Sewer (CMB) 

The City of Milwaukee has an existing 36” combined sewer located under the bridge, 

which will remain in place.  The sewer will be re-lined prior to construction under a 

separate contract.  Two and one half feet (2’-6”) clearance from the outside edge of the 

sewer must be maintained during pile placement and driving operations.  Preboring of the 

piles shall be performed to protect the utility, and will be paid for under that bid item. 

 

A.3 Underground Conduit and Communications (CUC) 

The City of Milwaukee has an existing 2.5”x10” terra cotta conduit cast into the underside 

of the South sidewalk of W. Lisbon Avenue.  The utility will be relocated by City forces 

prior to construction.  The contractor shall remove and dispose of the conduits, which shall 

be included under the bid item ‘Removing Old Structure’.  Four (4) four-inch (4”) PVC 

conduits will be provided by the contractor and cast into the new structure B-40-899, and 

continue one foot (1’-0”) beyond the reinforced concrete anchor slabs as shown on the 

plans.  Concrete encased conduit shall be provided and installed by the contractor in 

accordance with these specifications in the approach roadway and as shown on the plans.  

These conduits are to have a 3/8” nylon pull rope installed between manholes. 

 



  12 of 41 

Contact Mr. David Henke at (414)286-3248 two weeks prior to the start of construction for 

coordination.  If Mr. Henke is not available, please contact the dispatch office at (414)286-

5944 or (414)286-3686. 

 

A.4 Forestry 

There is one 1”-5” diameter tree located inside the project limits that shall remain.  The 

root system on the walk side of the tree shall be cut not deeper than 9” below the finished 

grade of the new walks, and not more than 5” from the edge of the new walk.  Roots in the 

walk area shall be removed only by the use of hand implements and to a depth not more 

than 9” below finished grade of the new walk.  The root system on the curb side shall not 

be cut more than 2” behind the back edge of the new curb, and not more than 18” in depth 

when constructing new curb and gutter.  Exposed tree roots shall be covered with mulch 

and watered from a period immediately following curb and gutter removal, until the area is 

backfilled. 

 

All cutting for the removal of sod and soil in order to establish a finished grade within 4 

feet of existing trees must be done manually if necessary.  No construction equipment, 

cars, trucks, materials shall be parked or stored on any median or tree border on this 

project of adjacent roadways.  Root foundations must remain adequate to withstand heavy 

windstorms.  Root systems of street trees shall not be cut for the installation of any type of 

cable by the contractor or City department.  Contact the Forestry Division at 708-2428 for 

directional boring specifications.  Caution should be used during the construction process 

to avoid damage to the roots, trunks, and branches of all street trees.  Damage caused to 

any street tree or irrigation system will be repaired by the Forestry Division and the costs 

of repair, rejuvenation, and/or value lost will be billed to the contractor or credited against 

the contract at the option of the City. 

 

At locations where the contractor has not complied with the Forestry Special Requirements 

stated in the special provisions above, and the maximum clearance was exceeded or a thin 

form was not used, a minimum credit to the City of $50.00 per location will be taken.  The 

credit will increase in proportion to the excess distance beyond clearance allowed.  The 

credit will be $50.00 for each two inch increment or part thereof in excess of the initial 

clearance allowed.  Any damage to the tree’s structure totaling fifteen percent of the trees 

value will be billed on a prorate basis.  If, in the opinion of the Forestry Division, the tree 

has been damaged to the point that is warrants removal, the credit that will be taken will be 

equal to $100.00 per inch diameter of the tree.  A field measurement will be taken to 

determine the tree size. 

 

A.5 Street Lighting (TE&ES) 

There are two (2) two and one half-inch (2.5”) street lighting conduits cast into the bridge 

under the North and South sidewalks, one at each sidewalk.  Before construction starts on 

the structure, but only after Lisbon Avenue is closed to traffic, Street Lighting forces will 

pull the lighting units at the corners of the bridge, and disconnect and abandon the cables 

running through it.  Removal and disposal of the existing conduits will be part of the bid 

item ‘Removing Old Structure’. 
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Contact City of Milwaukee Street Lighting Field Operations one week before any 

construction work starts.  Contacts: Mr. Dennis Miller at 414-708-4251 or Mr. George 

Berdine at 414-708-4245.   

 

The contractor is responsible for supplying and installing conduit and junction boxes as 

detailed in the plans.  The contractor shall contact the City Street Lighting Field 

Operations as noted above after the new conduit is installed but before concrete is poured 

for inspection of the installation.  There must be an expansion couple installed where ever 

the conduit(s) exits the structure.  All conduits in the deck are to be 2 ½-Inch, schedule 40 

PVC.  See Conduit Rigid Nonmetallic Schedule 40, 2 ½-Inch for further details.  Each 

conduit is to be extended three (3) feet beyond the anchor slab.  The end of the pipe is to 

be identified on the curb with an arrow embossed into the top of the curb.  These conduits 

are to have a 3/8-inch nylon pull rope installed and they are also to be capped with a 

temporary cap.  

 

City forces will install the permanent lighting units on the bridge in coordination with and 

following construction.  

 

The contractor is to keep City Field Operations informed of the progress of the bridge 

construction. Contact Mr. Dennis Miller at 414-708-4251 or Mr. George Berdine at 414-

708-4245 or Dispatcher at (414) 286-5944.  

 

If the contractor requests the relocation of any street lighting facilities, permanent or 

temporary, for his convenience, he will be responsible for all costs incurred by the street 

lighting personnel fulfilling his request. 

 

Report any accidental damages to street lighting facilities, as soon as possible to Street 

Lighting Field Operations (414) 286-3481.  The contractor will be held liable for those 

costs. 

 

B  We Energies – Electric (E) 

There are four (4) three and one half-inch (3.5”) abandoned electrical conduits cast into the 

bridge under the South sidewalk.  The contractor shall remove and dispose of the conduits, 

which shall be included under the bid item ‘Removing Old Structure’. 

 

C  We Energies – Gas (G) 

There are two (2) six-inch (6”) abandoned gas pipes cast into the bridge under the North 

and South sidewalks, one at each sidewalk.  These pipes have asbestos insulation, which 

will be removed by We Energies during removal of the existing bridge.  Contractor shall 

call Paul Osmanski at (414) 315-1728 four weeks prior to bridge removal for coordination 

with We Energies asbestos remediation contractor. 

 

D  AT&T (T) 

AT&T has nine (9) existing clay tile conduits cast into the bridge deck under the north 

sidewalk.  The existing cables in the conduits will be relocated by AT&T to temporary 

overhead lines north of the bridge prior to the start of construction.  The contractor shall 
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follow all OSHA guidelines for crane operations near the overhead lines.  All costs 

associated with the removal and disposal of the existing AT&T conduits will be paid for 

under the bid item ‘Removing Old Structure’.  Prior to pouring the bridge deck, AT&T 

shall supply and install four (4) five-inch (5”) conduits in the location shown on the plans 

(on sheet 3). The contractor shall call Mr. Dean Herro of AT&T at (414)-678-2644 ten 

(10) working days prior to the start of the deck pour to coordinate the installation of the 

conduits. 

10. Coordination with Businesses. 

The contractor shall arrange and conduct a meeting between the contractor, the City, local 

officials and business people to discuss the project schedule of operations including 

vehicular and pedestrian access during construction operations.  Contact Cecelia Gilbert, 

City of Milwaukee’s Support for Business Liaison at (414)286-3318 to coordinate the 

meeting and contact with local businesses. Hold the first meeting prior to the start of work 

under this contract and additional meetings held thereafter when there is an impact to an 

adjacent property owner or a change in traffic pattern. 

11. Clearing and Grubbing. 

Perform this work in accordance to the requirements of standard spec 201, except as 

hereinafter modified. 

 

Modify standard spec 201.4.3 to read that the City will measure Clearing and Grubbing by 

the square yard acceptably completed within the designated limits.  The horizontal area 

calculated will be based on the limitations as shown on the plans and follow the guidelines 

outlined in standard spec 201.3.  The City will measure outside the right-of-way limits, 

inside the acquired easements.  The City will include areas containing brush, shrubs, and 

vegetation. 

12. Field Facilities. 

Replace standard spec 642.2.2.1 (1) with the following: 

 

Provide the field office with up to three communication services, designated as follows: 1-

voice, 1-fax, and 1-high speed Internet connection for computer(s) at setting no less than 

384 K and up to 1 MB. The high speed Internet connection must utilize either DHCP or 

PPPoE as the connection method and may be combined with the fax service. 

 

Provide two programmable touch-tone telephones of which one will be a cordless type 

operating at no less than 2.4 GHz and one will have an answering machine unless voice 

mail service is available. The telephones and the communication services are for the sole 

purpose of the City staff. 
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13. Removing Concrete Sidewalk. 

The removal of concrete driveways is included in and measured and paid for under the 

item Removing Concrete Sidewalk. 

14. Debris Containment B-40-899, Item 203.0225.S. 

A  Description 
This special provision describes providing a containment system to prevent debris from 

structure removal, reconstruction, or other construction operations from falling onto 

facilities located under the structure. Using this containment system does not relieve the 

contractor of requirements under standard spec 107.17 and standard spec 107.19 or 

requirements under a US Army Corps of Engineers Section 404 Permit. 

 

B  (Vacant) 

 

C  Construction 
Prior to starting work, submit a debris containment plan to the engineer for review. 

Incorporate engineer-requested modifications. Do not start work over Canadian Pacific 

(Soo Line) Railway until the engineer approves the debris containment plan. 

 

Maintain adequate protection throughout construction for people and property within the 

potential fall zone. Ensure that a containment system capable of protecting underlying 

facilities from falling construction debris is in place before beginning deck, parapet, or pier 

removal, or other operations that may generate debris. 

 

At least 15 working days before conducting potential debris generating operations, contact 

the following owners or lessees: 

 1. Edward Oom; Manager Public Works; Canadian Pacific; 11306 Franklin 

Avenue, Franklin Park, IL 60131; (630)860-4975 

 

D  Measurement 
The City will measure Debris Containment B-40-899 as a single lump sum unit of work 

for each structure acceptably completed. 

 

E  Payment 
The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

203.0225.S Debris Containment B-40-899 LS 

 

Payment is full compensation for furnishing, installing, maintaining, and removing a 

debris containment system. 
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15. Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, Item 

205.0501.S.01, 205.0501.S.02, 205.0501.S.03, 205.0501.S.04, 205.0501.S.05. 

A  Description 

A.1  General 

This special provision describes excavating, loading, hauling, and disposing of petroleum 

contaminated soil at a DNR approved bioremediation facility. The closest DNR approved 

bioremediation facilities are: 

  

 -Waste Management:  Orchard Ridge RDF, W124 N9355 Boundary Rd, 

Menomonee Falls, WI 

 

-Advanced Waste:  WMWI – Metro Recycling and Disposal, 10712 S. 124
th

 Street, 

Franklin, WI 

 

Perform this work in accordance to standard spec 205 and with pertinent parts of Chapters 

NR 700-754 of the Wisconsin Administrative Code, as supplemented herein. Per NR 

718.07, a solid waste collection and transportation service-operating license is required 

under NR 502.06 for each vehicle used to transport contaminated soil. 

 

A.2  Notice to the Contractor – Contaminated Soil Location(s) 
The City completed testing for soil and groundwater contamination for locations within 

this project where excavation is required. Testing indicated that petroleum-contaminated 

soil is present.  All excavated material from both east and west abutment footings, from all 

four MSE retaining wall leveling pads, and from removal limits of the existing 

piers/abutments is assumed to be contaminated. 

 

If contaminated soils are encountered elsewhere on the project, terminate excavation 

activities in the area and notify the engineer.  

 

For further information regarding previous investigation and remediation activities at these 

sites contact: 

 Name:  Alak Roy 

 Address: City of Milwaukee; 841 N. Broadway, Milwaukee, WI 53202 

 Phone:  (414) 286-0451 

 Fax:  (414) 286-0475 

 e-mail:  alak.roy@milwaukee.gov 

 

A.3  Coordination 

The contractor will be responsible for documenting the activities associated with 

management of contaminated soil are in conformance with the contaminated soil 

management methods for this project as specified herein; and obtaining the necessary 

approvals for disposal of contaminated soil from the bioremediation facility. 

 

The contractor shall identify the DNR approved bioremediation facility that will be used 

for disposal of contaminated soils, and provide this information prior to commencement of 
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excavation activities.  The contractor will be responsible for obtaining the necessary 

approvals for disposal of contaminated soils from the bioremediation facility. 

 

A.4  Health and Safety Requirements 

Supplement standard spec 107.1 with the following: 

 

During excavation activities, expect to encounter soil contaminated with gasoline, diesel 

fuel, fuel oil, or other petroleum related products. Site workers taking part in activities that 

will result in the reasonable probability of exposure to safety and health hazards associated 

with hazardous materials shall have completed health and safety training that meets the 

Occupational Safety and Health Administration (OSHA) requirements for Hazardous 

Waste Operations and Emergency Response (HAZWOPER), as provided in 29 CFR 

1910.120. 

 

Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce the 

health and safety exclusion zones for each contaminated site location as required by 29 

CFR 1910.120. Submit the site-specific health and safety plan and written documentation 

of up-to-date OSHA training to the engineer prior to the start of work. 

 

B  (Vacant) 

 

C  Construction 

Supplement standard spec 205.3 with the following: 

 

Control operations in the contaminated areas to minimize the quantity of contaminated soil 

excavated. 

 

Directly load and haul soils for offsite bioremediation to the DNR approved 

bioremediation facility. Use loading and hauling practices that are appropriate to prevent 

any spills or releases of petroleum-contaminated soils or residues. Prior to transport, 

sufficiently dewater soils designated for off-site bioremediation so as not to contain free 

liquids. 

 

D  Measurement 

The City will measure Excavation, Hauling, and Disposal of Petroleum Contaminated Soil 

in tons of contaminated soil accepted by the bioremediation facility as documented by 

weight tickets generated by the bioremediation facility. 

 

E  Payment 
The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

205.0501.S.01 Excavation, Hauling, and Disposal of Petroleum 

Contaminated Soil 

Ton 

205.0501.S.02 Excavation, Hauling, and Disposal of Petroleum 

Contaminated Soil 

Ton 
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205.0501.S.03 Excavation, Hauling, and Disposal of Petroleum 

Contaminated Soil 

Ton 

205.0501.S.04 Excavation, Hauling, and Disposal of Petroleum 

Contaminated Soil 

Ton 

205.0501.S.05 Excavation, Hauling, and Disposal of Petroleum 

Contaminated Soil 

Ton 

 

Payment is full compensation for excavating, loading, hauling, and treatment via 

bioremediation of contaminated soil; obtaining solid waste collection and transportation 

service operating licenses; and dewatering of soils prior to transport, if necessary; and for 

furnishing all labor, tools, equipment, and incidentals necessary to complete the work.  No 

additional payment will be made for tipping fees associated with disposal of contaminated 

soil. 

16. Temporary Shoring, Item 206.6000.S. 

A  Description 

This special provision describes designing and providing temporary shoring at locations 

the plans show.  Contractor shall design shoring following Union Pacific Railroad’s 

“Guidelines for Temporary Shoring” published October 25, 2004 for removal of the 

existing east pier of P-40-884 to two and one half-feet (2’-6”) below existing grade for 

Cooper E-80 loading. 

 

B  Materials 

B.1  Shoring Design 

Provide a shoring design for each location where the plan requires temporary shoring. 

Have a professional engineer, registered in the State of Wisconsin and knowledgeable of 

the specific site conditions and requirements verify the adequacy of the design. Submit one 

copy of each shoring design, signed and sealed by the same professional engineer 

verifying the design, to the engineer and the railroad for  review, approval and for 

incorporation into the permanent project record. 

 

C  Construction 
Provide temporary shoring at each required location conforming to the design developed 

for that location. 

 

Remove the shoring when it is no longer needed unless the engineer allows it to remain in 

place. Backfill the space that is excavated but not occupied by the new permanent 

construction conforming to standard spec 206.3.13. 

 

D  Measurement 
The City will measure Temporary Shoring by the square foot acceptably completed at 

locations the plans show, measured as the area of exposed face in the plane of the shoring 

from the ground line in front of the shoring to a maximum of one foot above the retained 

grade. Shoring used for staged construction in multiple configurations without removal 

and reinstallation will be measured once based on the configuration with the largest area of 

exposed face. 
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E  Payment 
The City will pay for measured quantities at the contract unit price under the following bid 

item. 

ITEM NUMBER DESCRIPTION UNIT 

206.6000.S Temporary Shoring  SF 

 

Payment is full compensation for designing and providing shoring; for providing a signed, 

sealed, and approved copy of the design; and for backfilling and removing the shoring. 

 

The City will not pay for temporary shoring, installed for contractor convenience that is 

not required in the plans. 

17. Backfilling and Sloping. 

Amend standard spec 209 to include the following: 

 

Backfill material must meet the requirements where sodding, seeding, or topsoil is to be 

performed.  Furnish material in the top 6-inch layer that ranges from a sandy loam to a 

clay soil and passes a 2-inch sieve with a minimum of 95 percent passing a 3/8-inch sieve.  

Thoroughly compact topsoil material placed in areas to be sodded or seeded including the 

area behind new concrete curb and gutter.  Flood or compact with jumbing juck or 

vibrating plate devices in that area to prevent settlement.  Compact the filled area under the 

abutments and alongside the retaining walls to at least 95 percent compaction. 

 

Re-topsoil graded area as designated by the engineer, immediately after grading is 

completed within those areas.  Sod all topsoil areas within 5 working days after placement 

of topsoil. 

18. Concrete Pavement, 9-inch. 

Construct 9-inch, Non-Reinforced, Doweled Concrete Pavement in accordance to the 

requirements in standard spec 415 except as hereinafter modified. 

 

All doweled transverse joints on this project shall be laid out by the contractor and 

approved by the engineer.  The joint spacing shall not exceed 15-feet as shown in the 

standard detail drawing and shall be placed at the end-of-radii, center line and flange line 

extended, all zero-face driveway openings for depressed driveways and when feasible at 

all manholes, catch basins on inlets, and water valve boxes.  The cost of all jointing shall 

be included in the unit bid price for concrete pavement. 

19. Protection of Concrete. 

Supplement subsection 415.3.16 of the standard specifications as follows: 

 

Provide a minimum of one concrete finisher to remain on the project site after final 

finishing of all concrete surfaces until such time as the concrete has hardened sufficiently 
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to resist surface scarring caused by footprints, handprints, or any other type of imprint, 

malicious or otherwise.  Finisher must actively and continuously patrol on foot the newly 

placed concrete and repair any damage to the surface that might be sustained as described 

above. 

 

Include the cost for providing the finisher(s) the necessary equipment, and materials in the 

contract unit price for each concrete item. 

 

Place the concrete on a moist foundation, deposit to the required depth, and consolidate 

and spade sufficiently to bring the mortar to the surface, after which strike it off and float 

with a wooden float.  Before the mortar is set, steel trowel, and brush the surface. 

20. Concrete Identification Stamping. 

Stamp ends of all monolithic Portland cement concrete surfaces with a stamp bearing the 

contractor’s name and year of construction.  All letters shall be 2-inches in height. 

 

Include the cost of this work in the contract unit price for other Portland cement concrete 

items; no additional payment will be made. 

21. Concrete Masonry Aggregates. 

Modify standard spec 501 as follows: 

 

A Size Requirements 

Supplement standard spec 501.2.5.4.4(4) with the following: 

 

Course aggregate for Concrete Grade A must consist entirely of size No. 1 when used in 

curb, curb and gutter, driveways, sidewalks, or steps. 

22. Concrete Staining B-40-899, R-40-606, R-40-607, R-40-608, R-40-609, 

Item 517.1010.S.01, 517.1010.S.02, 517.1010.S.03, 517.1010.S.04, 

517.1010.S.05. 

A  Description 
Furnish and apply a two coat concrete stain to the exposed concrete surfaces of the 

structure, as detailed in the plans and as hereinafter provided. 

 

B  Materials 

B.1  Mortar 
Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or 

use one of the following products: 

 

Preblended, Packaged Type II Cement:  Tri-Mix by TK Products 

 Thoroseal Pearl Gray by Thoro Products 
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The mortar shall contain one of the following acrylic bonding admixtures mixed and 

applied in accordance to manufacturer’s recommendations: 

 

Acrylic Bonding Admixture: TK-225 by TK Products 

 Achro 60 by Thoro Products 

 Achro Set by Master Builders 

 

B.2  Concrete Stain 
Use concrete stain manufactured for use on exterior concrete surfaces, consisting of a base 

coat and a pigmented sealer finish coat. Use the following products, or equal as approved 

by the department, as part of the two coat finish system: 

 

Tri-Sheen Concrete Surfacer, Smooth by TK Products 

Tri-Sheen Acrylic by TK Products 

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products 

Safe-Cure & Seal EPX by Chem Masters 

H + C Shield Plus by Sherwin-Williams 

 

C  Construction 

C.1  General 
Furnish, prepare, apply, cure, and store all materials in accordance to the product 

manufacturer’s specifications for the type and condition of application required. 

 

Match or exceed the stain manufacturer’s minimum recommended curing time of the 

concrete or 28 days, whichever is greater, prior to staining. 

 

C.2  Preparation of Concrete Surfaces 
Provide a sack rubbed finish in accordance to standard spec 502.3.7.5, using mortar as 

indicated above on concrete surfaces with open voids or honeycombing. 

 

Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that 

the surface is free of all laitance, dirt, dust, grease, efflorescence, and any foreign material 

and that the surface will accept the coating material according to product requirements. As 

a minimum, clean the surface using a 3000-psi water blast. Hold the nozzle of the water 

blaster approximately 6 inches from the concrete surface and move it continuously in a 

sweeping motion. Give special attention to smooth concrete surfaces to produce an 

acceptable surface texture. Correct any surface problems resulting from the surface 

preparation methods. Grit blasting of the concrete surface is not allowed. 

 

C.3  Staining Concrete Surfaces 
Apply the concrete stain in accordance to the manufacturer’s recommendations. 

 

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or 

as given by the manufacturer. 

 



  22 of 41 

Finish Color:  The color will be selected by the City of Milwaukee from drawdowns 

submitted by the contractor and test areas.  Submit 3 drawdowns of the following colors to 

the City for review: 

 

 Federal Standard 23522 beige, flat finish 

 Federal Standard 20460 grey-beige, flat finish 

 Federal Standard 26405 grey, flat finish 

 

The City of Milwaukee will either approve of one of the above three colors, or request for 

three drawdowns of an additional color.  Tint the base coat to match the finish coat; the 

two coats shall be compatible with each other. 

 

Do not begin staining the structure until earthwork operations are completed to a point 

where this work can begin without receiving damage. Where this work is adjacent to 

exposed soil or pavement areas, provide temporary covering protection from overspray or 

splatter. 

 

C.4  Test Areas 

Prior to applying stain to the structure, apply the stain to sample panels measuring a 

minimum of 48-inches x 48-inches and constructed to demonstrate workmanship in the use 

of the form liner specified on the structure if applicable. Match or exceed the stain 

manufacturer’s minimum recommended curing time of the concrete or 28 days, whichever 

is greater, prior to staining. Prepare the concrete surfaces of the sample panels and apply 

stain using the same materials and in the same manner as proposed for the structure, 

including staining of the joints between the stones produced by the form liner if applicable. 

Do not apply stain to the structure until the City approves the test panels. 

 

C.5  Surfaces to be Coated. 
Apply concrete stain to the surfaces in accordance to the plan. 

 

D  Measurement  

The City will measure Concrete Staining (Structure) in area by the square foot of surface, 

acceptably prepared and stained. 

 

E  Payment 
The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

517.1010.S.01 Concrete Staining B-40-899 SF 

517.1010.S.02 Concrete Staining R-40-606 SF 

517.1010.S.03 Concrete Staining R-40-607 SF 

517.1010.S.04 Concrete Staining R-40-608 SF 

517.1010.S.05 Concrete Staining R-40-609 SF 

 

Payment is full compensation for furnishing and applying the two coat system; for 

preparing the concrete surface; and for preparing the sample panels. 
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23. Concrete Staining Multi-Color B-40-899, R-40-606, R-40-607, R-40-608, 

R-40-609, Item 517.1015.S.01, 517.1015.S.02, 517.1015.S.03, 

517.1015.S.04, 517.1015.S.05. 

A  Description 
Furnish and apply a multi-color concrete stain to the exposed concrete surfaces of the 

structure, as detailed in the plans and as hereinafter provided. 

 

B  Materials 

B.1  Mortar 
Use mortar for sack rubbing the concrete surfaces as given in standard spec 502.3.7.5 or 

use one of the following products: 

 

Preblended, Packaged Type II Cement:  Tri-Mix by TK Products 

 Thoroseal Pearl Gray by Thoro Products 

 

The mortar shall contain one of the following acrylic bonding admixtures mixed and 

applied in accordance to manufacturer’s recommendations: 

 

Acrylic Bonding Admixture: TK-225 by TK Products 

 Achro 60 by Thoro Products 

 Achro Set by Master Builders 

 

B.2  Concrete Stain 
Use concrete stain manufactured for use on exterior concrete surfaces. Use the following 

products, or equal as approved by the department: 

 

Tri-Sheen Concrete Surfacer, Smooth by TK Products 

Tri-Sheen Acrylic by TK Products 

TK-1450 Natural Look Urethane Anti-Graffiti Primers by TK Products 

Safe-Cure & Seal EPX by Chem Masters 

H + C Shield Plus by Sherwin-Williams 

 

C  Construction 

C.1  General 
Furnish, prepare, apply, cure, and store all materials in accordance to the product 

manufacturer’s specifications for the type and condition of application required. 

 

Match or exceed the stain manufacturer’s minimum recommended curing time of the 

concrete or 28 days, whichever is greater, prior to staining. 

 

C.2  Preparation of Concrete Surfaces 
Provide a sack rubbed finish in accordance to standard spec 502.3.7.5, using mortar as 

indicated above on concrete surfaces with open voids or honeycombing. 
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Following the sack rubbing, clean all concrete surfaces that are to be coated to ensure that 

the surface is free of all laitance, dirt, dust, grease, efflorescence, and any foreign material 

and that the surface will accept the coating material according to product requirements. As 

a minimum, clean the surface using a 3000-psi water blast. Hold the nozzle of the water 

blaster approximately 6 inches from the concrete surface and move it continuously in a 

sweeping motion. Give special attention to smooth concrete surfaces to produce an 

acceptable surface texture. Correct any surface problems resulting from the surface 

preparation methods. Grit blasting of the concrete surface is not allowed. 

 

C.3  Staining Concrete Surfaces 
Apply the concrete stain in accordance to the manufacturer’s recommendations. 

 

Apply the concrete stain when the temperature of the concrete surface is 45º F or higher, or 

as given by the manufacturer. 

 

Finish Color:  Stain the joints between brick produced by the form liner to create the 

appearance of grouted joints in the same color as that selected for ‘Concrete Stain 

517.1010.S’.   

 

Colors will be selected by the City from the drawdowns submitted by the contractor and 

test areas.  All formliner shall receive a solid base coat of the selected color from 

‘Concrete Stain 517.1010.S’ before receiving the multi-color finish coat.  Three accent 

colors shall be applied as follows: 

 

  Federal Standard 12160, red, flat finish - 70% accent color 

Federal Standard 10091, dark red, flat finish – 15% accent color 

Federal Standard 10219, light brown, flat finish – 15% accent color, 15%, 15%  

 

Contractor shall submit 3 drawdowns of each color.   

 

The City of Milwaukee will either approve of the colors, or request for three drawdowns of 

an additional color.  Tint the base coat to match the finish coat; the two coats shall be 

compatible with each other. 

 

The color of the staining shall produce a multi-color effect that consists of replicating brick 

coloration. 

 

Do not begin staining the structure until earthwork operations are completed to a point 

where this work can begin without receiving damage. Where this work is adjacent to 

exposed soil or pavement areas, provide temporary covering protection from overspray or 

splatter. 

 

C.4  Test Areas 

Prior to applying stain to the structure, apply the stain to sample panels measuring a 

minimum of 48-inches x 48-inches and constructed to demonstrate workmanship in the use 

of the form liner specified on the structure if applicable. Match or exceed the stain 
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manufacturer’s minimum recommended curing time of the concrete or 28 days, whichever 

is greater, prior to staining. Submit color samples to the City prior to staining the sample 

panels. Prepare the concrete surfaces of the sample panels and apply stain using the same 

materials and in the same manner as proposed for the structure, including staining of the 

joints between stones produced by the form liner. Do not apply stain to the structure until 

the City approves the test panels. 

 

C.5  Surfaces to be Coated. 
Apply concrete stain to the surfaces in accordance to the plan. 

 

D  Measurement  

The City will measure Concrete Staining Multi-Color (Structure) in area by the square foot 

of surface, acceptably prepared and stained. 

 

E  Payment 
The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

517.1015.S.01 Concrete Staining Multi-Color B-40-899 SF 

517.1015.S.02 Concrete Staining Multi-Color R-40-606 SF 

517.1015.S.03 Concrete Staining Multi-Color R-40-607 SF 

517.1015.S.04 Concrete Staining Multi-Color R-40-608 SF 

517.1015.S.05 Concrete Staining Multi-Color R-40-609 SF 

 

Payment is full compensation for furnishing and applying the coloring system; for 

preparing the concrete surface; and for constructing and staining the sample panels. 

24. Architectural Surface Treatment B-40-899, R-40-606, R-40-607, R-40-

608, R-40-609, Item 517.1050.S.01, 517.1050.S.02, 517.1050.S.03, 

517.1050.S.04, 517.1050.S.05. 

A  Description 
Construct a concrete masonry architectural surface treatment on the exposed concrete 

surfaces of the structure, as detailed in the plans and as hereinafter provided. 

 

B  Materials 
Use form liners that attach easily to the forming system, and do not compress more than 

¼-inch when poured at a rate of 10 vertical feet/hour. 

 

Use a release agent that is compatible with the form liner and coloring materials. 

 

Wall ties shall have set “break-backs” at a minimum of ¾-inches from the finished 

concrete surface. 

 

C  Construction 

C.1  Equipment 
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Equipment and tools necessary for performing all parts of the work shall be satisfactory as 

to design, capacity, and mechanical condition for the purposes intended. Repair, improve, 

replace, or supplement all equipment that is not maintained in full working order, or which 

is proven inadequate to obtain the results prescribed. 

 

C.2  Form Liner Preparation 
Clean the form liner prior to each pour and ensure that it is free of any build-up. Visually 

inspect each liner for blemishes or tears, and repair if necessary per manufacturer’s 

recommendations. 

 

Apply form release per manufacturer’s recommendations. 

 

C.3  Form Liner Attachment 
Place adjacent liners less than ¼-inch from each other, attach liner securely to forms in 

accordance to the manufacturer’s recommendations, and coordinate wall ties with form 

liner and form manufacturer, e.g., diameter, size, and frequency. 

 

C.4  Surface Finishing 
Ensure that the textured surface is free of laitance; sandblasting is not permitted. 

 

Grind or fill pouring blemishes. 

 

D  Measurement 
The City will measure Architectural Surface Treatment (Structure) in area by the square 

foot of architectural surface acceptably completed. 

 

E  Payment 
The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

517.1050.S.01 Architectural Surface Treatment B-40-899 SF 

517.1050.S.02 Architectural Surface Treatment R-40-606 SF 

517.1050.S.03 Architectural Surface Treatment R-40-607 SF 

517.1050.S.04 Architectural Surface Treatment R-40-608 SF 

517.1050.S.05 Architectural Surface Treatment R-40-609 SF 

 

Payment is full compensation for producing the proposed architectural surface treatment 

including: preparing the foundation; finishing and protecting the surface treatment; and for 

properly disposing of surplus material. 

25. Wall Concrete Panel Mechanically Stabilized Earth LRFD, Item 

532.0500.S.01, 532.0500.S.02,  532.0500.S.03,  532.0500.S.04 

A  Description 

This special provision describes furnishing materials and erecting a permanent earth 

retention system in accordance to the lines, dimension, elevations and details as shown on 
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the plans and provided in the contract. The design life of the wall and all wall components 

shall be 75 years and designed by the wall manufacturer per LRFD standards. 

 

B  Materials 

B.1  Proprietary Mechanically Stabilized Earth Concrete Panel Wall Systems 

The City specifies approved concrete panel mechanically stabilized earth wall products on 

the Wisconsin Department of Transportation’s (WISDOT) approved product list. 

 

Proprietary wall systems may be used for this work, but must conform to the requirements 

of this specification and be pre-approved for use by the City Engineer or his 

representative. The name of the pre-approved proprietary wall system selected shall be 

furnished to the engineer within 25 days after the award of contract. The location of the 

plant manufacturing the concrete panels shall be furnished to the engineer at least 14 days 

prior to the start of production. The WISDOT maintains a list of pre-approved systems of 

retaining walls. To be eligible for use on this project, a system requiring pre-approval must 

have been pre-approved and added to that list prior to the bid opening date. 

 

To receive pre-approval, the retaining wall system must comply with all pertinent 

requirements of this provision. Applications for pre-approval may be submitted at any 

time. Applications must be prepared in accordance to the requirements of chapter 14 of the 

WISDOT’s Bridge Manual.  

 

B.2  Design Requirements 

It is the responsibility of the contractor to supply a LRFD design and supporting 

documentation as required by this special provision for review by the City to show the 

proposed wall design is in compliance with the design specifications. Four copies of the 

following shall be submitted to the engineer for review and acceptance no later than 60 

days from the date of notification to proceed with the project. 

 

The design/shop plans shall be prepared on reproducible sheets 11 inch x 17 inch, 

including borders. Each sheet shall have a title block in the lower right corner. The title 

block shall include the project identification number and structure number. Design 

calculations and notes shall be on 8 ½ inch x 11 inch sheets, and shall contain the project 

identification number, name or designation of the wall, date of preparation, initials of 

designer and checker, and page number at the top of the page. All plans and calculations 

shall be signed, sealed and dated by a professional engineer licensed in the State of 

Wisconsin. 

 

This work shall consist of furnishing the LRFD design, construction plans, construction 

specifications, shop drawings, materials, and the construction of a mechanically stabilized 

earth retaining wall as shown on the plans, as hereinafter provided and in accordance to the 

applicable portions of the LRFD AASHTO Standard Specification for Highway Bridges 

including interim specifications, the standard specifications, and standard engineering 

design procedures as determined by the City. 
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Design and construct the walls in accordance to the lines, grades and dimensions shown on 

the plans, as herein specified, and as directed by the engineer. Where walls or wall sections 

intersect with an included angle of 130 degrees or less, a vertical corner element separate 

from the standard panel face shall abut and interact with the opposing standard panels. The 

corner element shall have ground reinforcement connected specifically to that panel and 

shall be designed to preclude lateral spread of the intersecting panels. 

 

The design of the mechanically stabilized earth retaining walls shall consider the internal 

stability of the wall mass, including reinforcement pullout resistance. The design shall be 

in compliance with the current LRFD AASHTO standard specifications for Mechanically 

Stabilized Earth Walls, except that the maximum value of the angle of internal friction of 

the wall backfill material used for design shall be assumed to be 30 degrees without a 

certified report of tests. If a certified report of tests yields an angle of internal friction 

greater than 30 degrees, the larger test value may be used for design, up to a maximum 

value of 36 degrees. The walls shall be designed for the heights shown on the plans, and 

shall include the effects of highway surcharge loading. The surface area of a single panel 

cannot exceed 60 square feet. The maximum height of a panel shall be 5 feet. The design 

of the steel reinforcement within the panels shall be based on one-way bending action. The 

soil reinforcement at the top of the wall shall be designed for an additional horizontal 

traffic load as given in AASHTO if a traffic rail or parapet is detailed. If the wall is 

installed in front of a bridge abutment, it shall also be designed to resist the applied 

abutment/bridge lateral forces. The minimum length of soil reinforcement measured from 

the back face of the wall shall be equal to 0.7 the wall height or as shown on the plan. In 

no case shall this length be less than 8 feet. The soil reinforcement shall extend a minimum 

of 3 feet beyond the theoretical failure plane in all cases. The maximum vertical spacing of 

soil reinforcement layers shall be 31 inches. Connect 100% of the soil reinforcement to the 

wall. Metal ground reinforcement shall be prefabricated into single or multiple elements 

before galvanizing. Ground reinforcement shall be fabricated to avoid piling, drainage 

structures or other obstacles in the fill without field modifications. Cutting or altering of 

the basic structural section of either the strip or grid at the site is prohibited. 

 

Use full wall height slip joints at points of differential settlement when detailed on the 

plan. Design the wall panels and joints between panels to accommodate a differential 

settlement of 1 foot over a 100-foot length. Use a wall leveling pad that consists of poured 

concrete masonry, Grade A conforming to  standard spec 501 as modified in standard spec 

716. Provide QMP for class II concrete as specified in standard spec 716. The minimum 

cross section of the leveling pad shall be 6-inches deep by 2-feet wide. The minimum 

embedment to the top of the leveling pad shall be 2 feet or as given in the plan or as given 

in Section 5.8.1 of AASHTO, whichever is greater. Potential depth of frost penetration at 

the wall location shall not be considered in designing the wall for depth of leveling pad. 

 

Step the leveling pad to follow the general slope of the ground line. The leveling pad’s 

steps shall keep the bottom of the wall within one half the panel height of the minimum 

embedment i.e. the minimum embedment plus up to one half the height of one panel. 

Additional embedment may be detailed but will not be measured for payment. 
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B.3  Wall System Components 

B.3.1  General 

The walls shall have modular precast concrete face panels produced by a wet cast process, 

and have cast-in-place concrete pads or footings. All steel portions of the wall system 

exposed to earth shall be either galvanized or epoxy coated. All ground reinforcement steel 

required for the reinforced volume shall be connected to the face panels and shall develop 

a factor of safety for the design force of 1.5 based on the failure load or based on the load 

at 0.5 inch deformation, whichever is less. The minimum strength of the precast concrete 

face panels shall be 4000 psi. The panel edges shall be configured so as to conceal the 

joints. The detail shall be a shiplap, tongue and groove or other detail adequate to prevent 

vandalism or ultraviolet light damage to the backside of the wall joint covering. Horizontal 

joints must be provided with a compressible bearing material to prevent concrete to 

concrete contact. 

 

An 18-inch wide geotextile shall be used on the backface of the wall panels to cover the 

panel joints. The geotextile shall meet the physical requirements as stated in standard spec 

645.2.4 for Geotextile Fabric, Type DF, Schedule B, except that the grab tensile strength 

shall be 180 lb or above in both the machine and cross-machine directions. The geotextile 

shall be attached with a standard construction adhesive suitable for use on concrete 

surfaces and cold temperatures. A geosynthetic waterproof membrane is not required to 

cover the reinforced mass. 

 

B.3.2  Backfill 

Furnish and place backfill for mechanically stabilized earth concrete panel walls as shown 

on the plans and as hereinafter provided. 

 

Provide and use backfill that consists of natural sand or a mixture of sand with gravel, 

crushed gravel or crushed stone. It shall not contain foundry sand, bottom ash, blast 

furnace slag or other potentially corrosive material. 

 

Provide material conforming to the following gradation requirements. 

 

Sieve Size 

Percentage by 

Weight Passing 

1 inch 100 

No. 40 0 - 60 

No. 200 –0 - 15 

 

The material shall have a liquid limit not greater than 25, as per AASHTO T89, and a 

plasticity index not greater than 6, as per AASHTO T90. 

 

In addition, backfill material shall meet the following requirements. 

 

Test Method Value 

pH AASHTO T-289 4.5 – 10.0 

Sulfate content AASHTO T-290 200 ppm max. 
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Chloride content AASHTO T-291 100 ppm max. 

Electrical Resistivity  AASHTO T-288 3000 ohm/cm min. 

Angle of Internal Friction AASHTO T-236 30 degrees min. 

 

Prior to placement of the backfill, obtain and furnish to the engineer current certified 

report of test results that the backfill material complies with the requirements of this 

specification. Tests will be performed by a certified independent laboratory. When backfill 

characteristics and/or sources change, a certified report of tests will be provided for the 

new backfill material. 

 

C  Construction 

C.1  Excavation and Backfill 

Excavation will encompass the preparation of the foundation for the leveling pad and the 

reinforcing strips in accordance to standard spec 206. The volume of excavation covered is 

limited to the width of the reinforced mass and to the depth of the leveling pad unless 

shown or noted otherwise on the plan. At the end of each working day, provide good 

temporary drainage such that the backfill shall not become contaminated with run-off soil 

or water if it should rain. Do not stockpile or store materials or large equipment within 10 

feet of the back of the wall. 

 

Site preparation work for MSE wall construction should start with excavating and 

removing the deleterious fill material from the wall area to the design subgrade elevation.  

The exposed subgrade soils should be compacted with a sheepsfoot roller immediately 

prior to wall construction and be inspected by the City Geotechnical Engineer  to identify 

the presence of unsuitable soils, if any.  Unsuitable soils should be removed and replaced 

with adequately compacted engineered fill. 

 

Compact all backfill behind the wall as specified in standard spec 207.3.6 in 8-inch lifts. 

For walls with a maximum height greater than 6 feet, compact the backfill to 95.0% of 

maximum density as determined by AASHTO T-99, Method C. Perform compaction 

testing on the backfill. When performing nuclear testing, use a nuclear gauge from the 

department’s approved list, ensure that the operator is a HTCP certified Nuclear Density 

Technician I, and conform to CMM 8.15 for testing and gauge monitoring methods. 

Conduct testing at a minimum frequency of 1 test per 2-foot layer per 200 feet of wall, or 

major portion thereof. A minimum of one test for every 2-foot layer is required. Test sites 

shall be selected using ASTM Method D3665. Deliver documentation of all compaction 

testing results to the engineer at the time of testing. The cost of compaction testing shall be 

considered incidental to the cost of the wall. 

 

Place and compact the MSE backfill to the level of the next higher layer of MSE 

reinforcement before placing the MSE reinforcement or connecting it to the wall facing. 

The MSE reinforcement shall lay horizontally on top of the most recently placed and 

compacted layer of MSE backfill. 
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C.2  Panel Tolerances 

As backfill material is placed behind a panel, maintain the panel in its proper inclined 

position according to the supplier specifications and as approved by the engineer. Vertical 

tolerances and horizontal alignment tolerances shall not exceed ¾-inch when measured 

along a 10-foot straight edge. The maximum allowable offset in any panel joint shall be ¾-

inch. The overall vertical tolerance of the wall (plumbness from top to bottom) shall not 

exceed ½-inch per 10 feet of wall height. Erect the precast face panels to ensure that they 

are located within 1 inch from the contract plan offset at any location to ensure proper wall 

location at the top of the wall. Failure to meet this tolerance may cause the engineer to 

require the contractor to disassemble and re-erect the affected portions of the wall. Provide 

a ¾-inch joint separation between all adjacent face panels to prevent direct concrete-to-

concrete contact. Maintain this gap by the use of bearing pads and/or alignment pins. 

 

C.3  Geotechnical Information 

Geotechnical data to be used in the design of the wall is given on the wall plan. The 

allowable soil bearing capacity is given on the plan. After completing the excavation of the 

entire reinforced zone, the City’s Soils Engineer shall inspect the site and determine if the 

foundation is adequate for the intended loads. Allow the Soils Engineer two working days 

to perform the inspection. 

 

D  Measurement 

The City will measure Wall Concrete Panel Mechanically Stabilized Earth LRFD in area 

by the square foot of face on a vertical plane between the top of the leveling pad and a line 

indicating the top of wall including wall cap or copings as required and shown on the 

plans. Unless ordered by the engineer, wall area constructed above or below these limits 

will not be measured for payment. 

 

E  Payment 

The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

532.0500.S.01 Wall Concrete Panel Mechanically Stabilized Earth 

LRFD 

SF 

532.0500.S.02 Wall Concrete Panel Mechanically Stabilized Earth 

LRFD 

SF 

532.0500.S.03 Wall Concrete Panel Mechanically Stabilized Earth 

LRFD 

SF 

532.0500.S.04 Wall Concrete Panel Mechanically Stabilized Earth 

LRFD 

SF 

 

Payment is full compensation for supplying a design and shop drawings; preparing the site, 

including all necessary excavation and disposal of materials; supplying all necessary wall 

components to produce a functional system including cap and copings; constructing the 

retaining system; providing backfill, backfilling and compacting; and performing 

compaction testing. Parapets, railings, abutment bodies and other items above the wall cap 
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or coping will be paid for separately. Vehicle barrier and its support will be paid 

separately. 

 

Any required topsoil, fertilizer, seeding or sodding and mulch will be paid for at the 

contract unit price of topsoil, fertilizer, seeding or sodding and mulch, respectively. 

26. Construction Staking 

Supplement standard spec 650 with the following: 

 

 Stake each plan grade so that the form-setters and inspectors can check the grade 

and alignment. 

 Item 650.6500 includes staking for the adjustment of TE&ES, CUC, and Water 

manhole covers. 

27. Conduit Rigid Nonmetallic Schedule 40 2 1/2-Inch, Item 652.0230 and 

Conduit Rigid Nonmetallic Schedule 40 4-Inch, Item 652.0240 

Perform this work in accordance to section 652 of the standard specifications except as 

otherwise provided in the plans or hereinafter provided. 

 

Furnish and install a total of two 2 1/2-inch diameter PVC conduits and four 4-inch 

diameter PVC conduits.  One 2 ½-inch conduit will be installed in the north sidewalk and 

one 2 ½-inch conduit in the south sidewalk.  The four 4-inch conduit package will be 

located inside the bridge deck near the south right-of-way line.  Install the conduits as 

shown in the plans, in accordance to the pertinent requirements of standard spec 652, and 

as hereinafter provided.  Installation will require integration with existing field conditions.  

Appropriate adjustment on conduit locations may be made if the field conditions are such 

that the pipes cannot be installed at the specified locations.  Any relocation of greater than 

5 feet must be approved by the engineer. 

 

Furnish schedule 40 polyvinyl chloride (PVC) conduits.  The City will accept the conduit 

on the basis of the manufacturer’s Certificate of Compliance and field inspection by the 

engineer upon delivery to the project.   

 

PVC conduit and all fittings shall conform to the requirements of the standard 

specifications for Smooth-Wall Poly Vinyl Chloride (PVC) Conduit and Fittings for 

Underground Installation, ASTM Designation: F512 (latest edition).  

 

Direct all material questions regarding the city conduits to Mr. Eng-Kie Lee, (414) 286-

2174. 

 

1. Placing of duct:  Inspect all ducts before placing to see that the bores are clean and free 

from mud, sand, and detritus.  Only use ducts with a smooth bore, free from burrs, and 

rough projections.  Smooth off burrs or other rough areas found in the duct that is 

likely to damage cable.  Smooth them off by rasping or scraping.   
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2. Install a standard expansion coupling on all ducts at all bridge expansion locations as 

indicated on the plans.  

 

3. Place end caps on all ducts terminating outside of the abutments and tape caps in place.   

 

4. A 3/8-inch nylon pull rope is to be installed in each pipe. 

 

5. All conduits are to be extended beyond the bridge structure by three feet.  If the 

conduit terminated under a sidewalk area there is to be an indication stamped into the 

curb at the end of the pipe.  There is to be a box out of a 3-feet by 5-feet centered over 

the pipe ending, with the long dimension running parallel with the curb.   

 

Inspection:  Contact George Berdine, (414) 708-4245 cell / (414) 286-5943 office, Thomas 

Hughes (414) 708-3175 cell / (414) 286-3457 office, or Dennis Miller at (414) 708-4251 

cell / (414) 286-5942 office.  If neither Mr. Berdine nor Mr. Miller is available, then the 

contractor shall contact the dispatcher at (414) 286-5944. 

 

Plan changes must be approved by the City of Milwaukee’s electrical services supervisor.  

The primary contact is Mr. Dennis Miller, Street Lighting Operations Supervisor, 

(414)286-5942 office, (414)708-4251 mobile. 

 

Provide two sets of red lined as-built plans to the City of Milwaukee electric services 

supervisor upon completion of conduit installation.  The plan sets are incidental to the 

conduit installation, and no extra payment will be made by the City. 

28. Adjusting Manhole Covers. 

This work shall be according to the pertinent provisions of standard spec 611, as shown on 

the plans, and as hereinafter provided. 

 

Adjust manhole covers located in pavement areas in two separate operations. Initially, 

remove designated manhole covers along with sufficient pavement to permit installation of 

temporary cover plate over the opening. Fill the excavated area with asphaltic pavement 

mixture, which shall remain in place until contract milling and paving operations permit 

setting the manhole frames to grade. During the second phase, remove the asphaltic 

pavement mixture surrounding the manhole plus the temporary cover plate, and set the 

manhole cover to final grade. The department will measure and pay for the items of 

asphaltic pavement mixture, temporary cover plate, milling, and paving separately. 

 

Revise standard spec 611.3.7 by deleting the last paragraph. 

 

Set the manhole frames so that they comply with the surface requirements of standard spec 

450.3.2.9. At the completion of the paving, a 6-foot straightedge shall be placed over the 

centerline of each manhole frame parallel to the direction of traffic. A measurement shall 

be made at each side of the frame. The two measurements shall be averaged. If this 

average is greater than 5/8 inches, reset the manhole frame to the correct plane and 
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elevation. If this average is 5/8 inches or less but greater than 3/8 inches, the manhole 

frame shall be allowed to remain in place but shall be paid for at 50 percent of the contract 

unit price. 

 

If the manhole frame is higher than the adjacent pavement, the two measurements shall be 

made at each end of the straightedge. These two measurements shall be averaged. The 

same criteria for acceptance and payment as above, shall apply. 

29. Adjusting Water Boxes and Adjusting Water Manhole Frames & Lids, 

Item SPV.0060.01 and Item SPV.0060.02. 

A  Description 

This special provision describes adjusting, protecting, and maintaining accessibility, for 

the duration of the paving project, to all city water service boxes, water gate valve boxes 

and water manhole frames & lids located within the project limits. 

 

B  Materials 

All material for the adjustment of these facilities must meet City of Milwaukee 

specifications and will be provided by the City of Milwaukee by contacting Jesse 

Hernandez, Milwaukee Water Works, at (414) 708-2670 (or Dave Goldapp, Milwaukee 

Water Works at (414)286-6301).  If there is contractor damage, the materials must still be 

provided by the City of Milwaukee, however, in this case, the contractor will be charged 

for all materials.  Materials furnished by the City of Milwaukee and not used on the project 

shall be delivered back to DPW Field Headquarters – Infrastructure, Operations, Water 

Works at 3850 N. 35
th

 St.  Materials being returned must be accompanied with a “surplus 

material” form completed by the Public Works Inspector assigned to the project. 

 

C  Construction 

All water service boxes, water gate valve boxes and water manhole frames & lids within 

the project limits shall be adjusted to proposed elevations by the contractor using materials 

meeting city specifications. 

 

The city will locate, mark, inspect and repair all water service boxes, water gate valve 

boxes and water manhole frames & lids within the limits of the project prior to 

commencement of work on the project. 

 

Throughout the duration of the project, the contractor must ensure that all water service 

boxes, water gate valve boxes, and water manholes are adequately located and identified 

by blue paint, and that at all times, all water appurtenances remain accessible for operation 

by city forces.  Exercise caution working adjacent to water facilities to avoid damage and 

ensure accessibility.  

 

Upon completion of the contract, the city will inspect all water facilities to ensure the 

water boxes and manholes are clean, properly aligned, and accessible.  The contractor shall 

be responsible to make identified repairs and adjustments, and if any repairs or 

adjustments are made by the city, the cost will be charged to the contractor. 
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D  Measurement 
The City will measure Adjusting Water Boxes and Adjusting Water Manhole Frames and 

Lids as each individual unit acceptably completed. 

 

 

E  Payment 

The City will pay for measured quantities at the contract unit price under the following bid 

item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.01 Adjusting Water Boxes Each 

SPV.0060.02 Adjusting Water Manhole Frames and Lids Each 

 

Payment is full compensation for all excavation, backfilling, disposal of surplus materials, 

water box or manhole clean-out, and restoration of the work site; and for furnishing all 

labor, tools, equipment, and incidentals necessary to complete the work. 

30. Junction Boxes 12x16x8-Inch, Item SPV.0060.03 

A Description 

Furnish and install 12” x 16” x 8” electrical boxes for use as pull boxes on 2 1/2-inch rigid 

nonmetallic schedule 40 conduit installations. 

 

B Materials 

Furnish junction boxes made by an approved cast iron manufacturer and having hot dipped 

galvanized coating.  The covers and removable flanges shall be cast iron with a hot dipped 

galvanized coating and designed for sidewalk applications.  The covers and flanges shall 

be interchangeable to permit replacement without disturbing the box or conduit system.  

Furnish covers with a cross checked pattern for pedestrian traffic and equipped with pry 

bar slots, neoprene gasket and recessed stainless steel cover screws. 

 

Supply a stainless steel ¼” x 18” grounding lug on all boxes on a side of box opposite the 

entering conduit. 

 

Direct all materials questions to Mr. Dennis Kozelek at (414) 286-3252. 

 

C Construction 

Furnish and install all junction boxes.  Provide 1-inch nonmetallic drains in the bottom of 

all junction boxes.  Cut junction box conduit and elbow holes in field. 

 

D Measurement 

The City will measure Junction Boxes 12 x 16 x 8-Inch by the individual box acceptable 

completed. 

 

E Payment 

The City will pay for the measured quantity at the contract unit price under the following 

bid item: 
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ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.03 Junction Boxes 12 x 16 x 8-Inch Each 

 

Payment is full compensation for providing all materials, drains and fittings, including the 

junction box and cover, grounding lug and stainless steel mounting hardware; for properly 

disposing of surplus materials; and for furnishing all labor, tools, equipment and 

incidentals necessary to complete the contract work.  

31. Railing Steel Type C2 Galvanized B-40-899, R-40-606, R-40-607, R-40-

608, R-40-609, Item SPV.0105.01, SPV.0105.02, SPV.0105.03, 

SPV.0105.04, SPV.0105.05. 

A  Description 

This special provision describes fabricating, galvanizing, painting and installing railing in 

accordance with Sections 506, 513 and 517 of the Standard Specifications and the plan 

details, as directed by the Engineer, and as hereinafter provided. 

 

B  Materials 

All materials for railing shall be new stock, free from defects impairing strength, durability 

and appearance. Railing assemblies shall be galvanized and receive a two-coat paint 

system. Bubbles, blisters and flaking in the coating will be a basis for rejection. 

 

B1  Coating System 

B1.1 Galvanizing 

After fabrication, blast clean steel railing assemblies per SSPC-SP6 and galvanize 

according to ASTM A123. Vent holes shall be drilled in members as required to facilitate 

galvanizing and drainage. Location and size of vent holes are to be shown on the shop 

drawings.  All burrs at component edges, corners and at holes shall be removed and sharp 

edges chamfered before galvanizing. Condition any thermal cut edges before blast 

cleaning by shallow grinding or other cleaning to remove any hardened surface layer. 

Remove all evident steel defects exposed in accordance to AASHTO M 160 prior to blast 

cleaning. Lumps, projections, globules, or heavy deposits of galvanizing, which will 

provide surface conditions that when painted, will produce unacceptable aesthetic and/or 

visual qualities, will not be permitted. 

 

B1.2 Two-Coat Paint System 

After galvanizing, paint all exterior surfaces of steel railing assemblies and inside of rail 

elements at field erection and expansion joints as hereinafter provided. All galvanized 

surfaces to be painted shall be cleaned per SSPC-SP1 to remove chlorides, sulfates, zinc 

salts, oil, dirt, organic matter and other contaminants. The cleaned surface shall then be 

brush blast cleaned per SSPC-SP16 to create a slight angular surface profile per 

manufacturer’s recommendation for adhesion of the tie coat. Blasting shall not fracture the 

galvanized finish or remove any dry film thickness. After cleaning, apply a tie coat from 

an approved coating system that is specifically intended to be used on a galvanized 

surface, per manufacturer’s recommendations. The tie coat shall etch the galvanized rail 

and prepare the surface for the top coat. Apply a top coat per manufacturer’s 
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recommendations, matching the specified color shown on the plans. Use a preapproved top 

coat that is resistant to the effects of the sun. The tie and top coats should be of contrasting 

colors, and come from the same manufacturer.  

 

Ensure that the paint manufacturer reviews the process to be used for surface preparation 

and application of the paint coating system with the paint applier. The review shall include 

a visit to the facility performing the work if requested by the paint manufacturer. Provide 

written confirmation, from the paint manufacturer to the engineer, that the review has 

taken place and that issues raised have been addressed before beginning coating work 

under the contract. 

 

Use one of the qualified paint manufacturers and products given below. An equivalent 

system may be used with the written approval of the Engineer. 

   Dry Film 

Minimum 

Thickness 

Min. Time
1
 

Between 

Coats 

Manufacturer Coat Products (mils) (hours) 

Sherwin Williams 

1051 Perimeter 

Drive 

Suite 710 

Schaumburg, IL 

60173 

847-330-1562 

Tie 

 

 

Top 

Recoatable Epoxy Primer 

B67-5 Series / B67V5 

 

Acrolon 218 HS 

Polyurethane, B65-650 

2.0 to 4.0 

 

 

2.0 to 4.0 

6 

 

 

NA 

     

Carboline 

350 Hanley 

Industrial 

St. Louis, MO 63144 

314-644-1000 

Tie 

 

Tie 

Tie 

 

Top 

Rustbond Penetrating 

Sealer FC              

Carboguard 60  

Carboguard 635 

 

Carbothane 133 

LH(satin) 

1 

 

4.0 to 6.0 

4.0 to 6.0 

 

4 

36 

 

10 

1 

 

NA 

     

 

Wasser Corporation 

4118 B Place NW 

Suite B 

Auburn, WA 98001 

253-850-2967 

 

PPG Protective and 

Marine Coatings 

P.O. Box 192610 

Little Rock, AR 

72219-2610 

414-339-5084 

 

Tie 

 

Top 

 

 

 

Tie 

 

Top 

 

MC-Ferrox B 100 

 

MC-Luster 100 

 

 

 

Amercoat 399 

 

Amercoat 450H 

 

3.0 to 5.0 

 

2.0 to 4.0 

 

 

 

3.0 to 5.0 

 

2.0 to 4.0 

 

8 

 

NA 

 

 

 

3 

 

NA 
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1
 Time is dependent on temperature and humidity. Contact manufacturer for more specific 

information. 

 

B2 Shop Drawings 

Submit shop drawings showing the details of railing construction. Show the railing height 

post spacing, rail location, weld sizes and locations and all dimensions necessary for the 

construction of the railing. Show location of shop rail splices, field erection joints and 

expansion joints. State the name of the paint manufacturer and the product name of the tie 

coat and top coat used along with the color. State the size and material type used for all 

components. Also show the size and location of any vent or drainage holes provided. 

 

C  Construction 

C1 Delivery, Storage and Handling 

Deliver material to the site in an undamaged condition. Upon receipt at the job site, all 

materials shall be thoroughly inspected to ensure that no damage occurred during shipping 

or handling and conditions of materials is in conformance with these specifications. If 

coating is damaged, Contractor shall repair or replace railing assemblies to the approval of 

the Engineer at no additional cost to the City. Carefully store the material off the ground to 

ensure proper ventilation and drainage. Exercise care so as not to damage the coated 

surface during railing installation. No field welding, field cutting or drilling will be 

permitted without the approval of the Engineer. 

 

C2 Touch-up and Repair 

For minor damage caused by shipping, handling or installation to coated surfaces, touch-

up the surface in conformance with the manufacturer’s recommendations. If damage is 

excessive, the railing assembly shall be replaced at no additional cost to the City. The 

Contractor shall provide the Engineer with a copy of the manufacturer’s recommended 

repair procedure and materials before repairing damaged coatings. 

 

D  Measurement 

The City will measure Railing Steel Type C2 Galvanized B-40-899, R-40-606, R-40-607, 

R-40-608, R-40-609 as a single lump sum unit for the structure where railing is 

satisfactorily furnished and installed. 

 

E  Payment 

The City will pay for the measured quantity at the contract unit price under the following 

bid item: 

 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0105.01 Railing Steel Type C2 Galvanized B-40-899 LS 

SPV.0105.02 Railing Steel Type C2 Galvanized R-40-606 LS 

SPV.0105.03 Railing Steel Type C2 Galvanized R-40-607 LS 

SPV.0105.04 Railing Steel Type C2 Galvanized R-40-608 LS 

SPV.0105.05 Railing Steel Type C2 Galvanized R-40-609 LS 
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Payment is full compensation for fabricating, galvanizing, painting, transporting, and 

installing the railing, including any touch-up and repairs; and for furnishing all labor, tools, 

equipment, materials and incidentals necessary to satisfactorily complete the work. 

 



   

 

  



   

 


